
BRIDGE #16 OVER CURRITUCK SOUND ON US-158 EBL.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

FREYSSINET, INC

STERLING,  VA  

APR 07, 2017 11:01 AM CURRITUCK, DARE 2:00 PM 1 /  3 001

46479.3.1 MAR 21 2017 C203930

TIP NO 2.830 MIB-5937

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1053500.00 2500000.00  MOBILIZATION

0002 1330000000-E 607  242 SY  39.00 9438.00 52.00 12584.00  INCIDENTAL MILLING

0003 1525000000-E 610  20 TON 395.00 7900.00 555.00 11100.00  ASP CONC SURF CRS SF9.5A

0004 1575000000-E 620  5 TON 390.00 1950.00 935.00 4675.00  ASP FOR PLANT MIX

0005 4400000000-E 1110  307 SF  13.00 3991.00 13.00 3991.00  WORK ZONE SIGNS (STAT)

0006 4410000000-E 1110  64 SF  13.00 832.00 13.50 864.00  WORK ZONE SIGNS (BARR)

0007 4415000000-N 1115  2 EA  2700.00 5400.00 2690.00 5380.00  FLASHING ARROW BOARD

0008 4420000000-N 1120  2 EA  12000.00 24000.00 11400.00 22800.00  PORTABLE CHANGE MSG SIGN

0009 4430000000-N 1130  219 EA  49.00 10731.00 48.00 10512.00  DRUMS

0010 4445000000-E 1145  120 LF  26.00 3120.00 26.00 3120.00  BARRICADES (TYPE III)

0011 4480000000-N 1165  2 EA  25500.00 51000.00 21600.00 43200.00  TMA

0012 4510000000-N SP   64 HR  60.00 3840.00 43.00 2752.00  LAW ENFORCEMENT

0013 4520000000-N 1266  764 EA  37.00 28268.00 37.00 28268.00  TUBULAR MARKERS (FIXED)

0014 4650000000-N 1251  98 EA  8.00 784.00 8.50 833.00  TEMP RAISED PVMT MRKS

0015 4700000000-E 1205  370 LF  3.50 1295.00 3.60 1332.00  12"WIDE THERMO 90 MILS

0016 4710000000-E 1205  170 LF  8.00 1360.00 8.50 1445.00  24"WIDE THERMO 120 MILS

0017 4721000000-E 1205  12 EA  128.00 1536.00 150.00 1800.00  THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  31 EA  155.00 4805.00 180.00 5580.00  THERMO PVT SYMBOL 90MILS

0019 4770000000-E 1205  72,168 LF  1.60 115468.80 1.80 129902.40  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0020 4805000000-N 1205  18 EA  255.00 4590.00 300.00 5400.00  COLD APPL PLASTIC SYM TYPE **
(IV)

0021 4847000000-E 1205  18,619 LF  1.10 20480.90 1.15 21411.85  POLYUREA LINES (4" *****)
(HIGHY REFLECTIVE ELEMENTS)

0022 4850000000-E 1205  49,493 LF  0.75 37119.75 0.75 37119.75  LINE REMOVAL 4" WIDE

0023 4875000000-N 1205  15 EA  65.00 975.00 72.00 1080.00  REMOVAL OF SYMBL & CHARAC

0024 4900000000-N 1251  88 EA  13.00 1144.00 15.00 1320.00  PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

0025 8156000000-E SP   1,260 SF  150.00 189000.00 78.00 98280.00  CONCRETE WEARING SURFACE

0026 8161000000-E 420  369,442 SF  0.35 129304.70 0.36 132999.12  GROOVING BRIDGE FLOORS

0027 8224000000-E 425  10,398 LB  5.50 57189.00 3.00 31194.00  EPOXY COAT REINF STL BRDG

0028 8280000000-E 440 Lump Sum 77000.00 41000.00  STRUCTURAL STEEL

0029 8559000000-E SP  49.8 SY  525.00 26145.00 515.00 25647.00  SURFACE PREP, CLASS II

0030 8860000000-N SP  Lump Sum 16000.00 19100.00  GENERIC STRUCTURE ITEM (LS)
COATING OF PILE TOPS AND TIN HAT REPLACEMENT

0031 8860000000-N SP  Lump Sum 800000.00 1147000.00  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE NO 260016

0032 8860000000-N SP  Lump Sum 75000.00 232000.00  GENERIC STRUCTURE ITEM (LS)
PLASTIC LUMBER FENDER BOARDS

0033 8860000000-N SP  Lump Sum 400000.00 467000.00  GENERIC STRUCTURE ITEM (LS)
POLLUTION CONTROL



BRIDGE #16 OVER CURRITUCK SOUND ON US-158 EBL.

FLATIRON CONSTRUCTORS INC

MORRISVILLE,  NC

FREYSSINET, INC

STERLING,  VA  

APR 07, 2017 11:01 AM CURRITUCK, DARE 2:00 PM 2 /  3 001

46479.3.1 MAR 21 2017 C203930

TIP NO 2.830 MIB-5937

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

0034 8867000000-E SP   1,683 LF  1600.00 2692800.00 1710.00 2877930.00  GENERIC STRUCTURE ITEM (LF)
CATHODIC PROTECTION INTEGRAL PILE JACKET (NON
STRUCTURAL), 16" TO 30"

0035 8867000000-E SP   561 LF  2000.00 1122000.00 1870.00 1049070.00  GENERIC STRUCTURE ITEM (LF)
CATHODIC PROTECTION INTEGRAL PILE JACKET
(STRUCTURAL), 16" TO 30"

0036 8867000000-E SP   740 LF  625.00 462500.00 920.00 680800.00  GENERIC STRUCTURE ITEM (LF)
PILE WRAPS (WATERLINE FOOT-   INGS)

0037 8867000000-E SP   405 LF  75.00 30375.00 44.00 17820.00  GENERIC STRUCTURE ITEM (LF)
REMOVAL & REPLACEMENT OF SHEARKEYWAYS

0038 8867000000-E SP   9,109 LF  85.00 774265.00 28.00 255052.00  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0039 8881000000-E SP   95 CY  7260.00 689700.00 9390.00 892050.00  GENERIC STRUCTURE ITEM (CY)
CLASS AA CONCRETE (BRIDGE)- CHANNEL BENT FTG
RESTORATION

0040 8881000000-E SP   1,435 CY  2558.00 3670730.00 2460.00 3530100.00  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0041 8882000000-E SP   210 CF  1200.00 252000.00 1280.00 268800.00  GENERIC STRUCTURE ITEM (CF)
CONCRETE REPAIRS (PPC GIRDERS)

0042 8882000000-E SP   328 CF  750.00 246000.00 980.00 321440.00  GENERIC STRUCTURE ITEM (CF)
SHOTCRETE REPAIRS (DIAPHRAGM, DECK)

0043 8882000000-E SP   2,821 CF  725.00 2045225.00 570.00 1607970.00  GENERIC STRUCTURE ITEM (CF)
SHOTCRETE REPAIRS (PILE BENTS)

0044 8892000000-E SP   60,924 SF  36.10 2199356.40 33.00 2010492.00  GENERIC STRUCTURE ITEM (SF)
CATHODIC PROTECTION SYSTEM, ZINC ALUMINUM
SPRAY

0045 8892000000-E SP   1,260 SF  12.00 15120.00 3.10 3906.00  GENERIC STRUCTURE ITEM (SF)
REMOVAL OF EXISTING CONCRETE WEARING SURFACE

0046 8892000000-E SP   19,088 SF  5.00 95440.00 12.00 229056.00  GENERIC STRUCTURE ITEM (SF)
TOP OF CAP EPOXY COATINGS

0047 8893000000-E SP   46,263 SY  19.00 878997.00 21.50 994654.50  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0048 8893000000-E SP   46,263 SY  15.00 693945.00 8.50 393235.50  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0049 8893000000-E SP   46,263 SY  2.00 92526.00 2.25 104091.75  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0050 8897000000-N SP   372 EA  75.00 27900.00 195.00 72540.00  GENERIC STRUCTURE ITEM (EA)
3/4" DIAMETER STAINLESS STEEL FASTENERS

0051 8897000000-N SP   1,980 EA  426.00 843480.00 65.00 128700.00  GENERIC STRUCTURE ITEM (EA)
BEAM END EPOXY COATINGS

0052 8897000000-N SP   1,980 EA  483.00 956340.00 348.00 689040.00  GENERIC STRUCTURE ITEM (EA)
CLEANING & PAINTING EXISTING BEARINGS W/ HRCSA
(BRIDGE NO  260016)

0053 8897000000-N SP   46 EA  1750.00 80500.00 2960.00 136160.00  GENERIC STRUCTURE ITEM (EA)
FENDER PILE WRAPS

0054 0000990000-E SP   25 GAL 125.00 3125.00 175.00 4375.00  GENERIC MISCELLANEOUS ITEM (GAL)
EPOXY MATERIAL

0055 8867000000-E SP   250 LF  150.00 37500.00 81.00 20250.00  GENERIC STRUCTURE ITEM (LF)
INJECT AND SEAL CRACK



BRIDGE #16 OVER CURRITUCK SOUND ON US-158 EBL.

   

APR 07, 2017 11:01 AM CURRITUCK, DARE 2:00 PM 3 /  3 001

46479.3.1 MAR 21 2017 C203930

TIP NO 2.830 MIB-5937

FED AID NO STATE FUNDED

BRIDGE REHABILITATION

 

    TOTAL 21072991.55 TOTAL 21338222.87  CONTRACT TOTAL

 

    SUB-TOTAL 1393528.45 SUB-TOTAL 2856470.00  ROADWAY ITEMS

    SUB-TOTAL 19679463.10 SUB-TOTAL 18481752.87  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  21072991.55   FLATIRON CONSTRUCTORS INC

     2  21338222.87   FREYSSINET, INC



BRIDGE #277 OVER BLACK CREEK ON SR-1006.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION DANE CONSTRUCTION, INC.

WILSON,  NC MOORESVILLE,  NC

APR 07, 2017 11:01 AM WAKE 2:00 PM 1 /  3 002

38455.3.1 MAR 21 2017 C203876

TIP NO 0.188 MIB-4655

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 51500.00  54746.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000.00 10000.00  7500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 10000.00 10000.00  7660.00BRG APP SUB REG TIER**
(18+35.50 -L-)

0004 0043000000-N 226 Lump Sum 169000.00 112000.00  175000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 200.00  200.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  15.00 3000.00 15.00 3000.00 17.00  3400.00UNDERCUT EXCAVATION

0007 0195000000-E 265  200 CY  1.00 200.00 40.00 8000.00 28.00  5600.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  300 SY  3.00 900.00 4.00 1200.00 3.00  900.00GEOTEXTILE SOIL STABILIZATION

0009 0335200000-E 305  32 LF  56.00 1792.00 75.00 2400.00 40.00  1280.0015" DRAINAGE PIPE

0010 0335850000-E 305  2 EA  500.00 1000.00 550.00 1100.00 850.00  1700.00**" DRAINAGE PIPE ELBOW
(15")

0011 0344000000-E 310  68 LF  58.00 3944.00 65.00 4420.00 45.00  3060.0018" SIDE DRAIN PIPE

0012 0345000000-E 310  76 LF  64.00 4864.00 70.00 5320.00 58.00  4408.0024" SIDE DRAIN PIPE

0013 0378000000-E 310  72 LF  70.00 5040.00 72.00 5184.00 60.00  4320.0024" RC PIPE CULV III

0014 0995000000-E 340  135 LF  10.00 1350.00 20.00 2700.00 10.00  1350.00PIPE REMOVAL

0015 1220000000-E 545  100 TON 40.00 4000.00 20.00 2000.00 30.00  3000.00INCIDENTAL STONE BASE

0016 1489000000-E 610  880 TON 54.00 47520.00 86.50 76120.00 75.75  66660.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  790 TON 60.00 47400.00 87.75 69322.50 71.30  56327.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  350 TON 71.00 24850.00 100.50 35175.00 75.45  26407.50ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  100 TON 375.00 37500.00 362.00 36200.00 478.10  47810.00ASP FOR PLANT MIX

0020 2000000000-N 806  19 EA  175.00 3325.00 250.00 4750.00 215.00  4085.00RIGHT OF WAY MARKERS

0021 2286000000-N 840  2 EA  1800.00 3600.00 2750.00 5500.00 1900.00  3800.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  625.00 1250.00 650.00 1300.00 850.00  1700.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  75 LF  30.00 2250.00 30.00 2250.00 35.00  2625.00SHOULDER BERM GUTTER

0024 2612000000-E 848  70 SY  58.50 4095.00 55.00 3850.00 55.00  3850.006" CONCRETE DRIVEWAY

0025 3030000000-E 862  100 LF  16.00 1600.00 16.00 1600.00 16.00  1600.00STL BM GUARDRAIL

0026 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0027 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0028 3270000000-N SP   4 EA  1950.00 7800.00 1950.00 7800.00 1950.00  7800.00GR ANCHOR TYPE 350

0029 3628000000-E 876  425 TON 55.00 23375.00 55.00 23375.00 42.00  17850.00RIP RAP, CLASS I

0030 3635000000-E 876  165 TON 55.00 9075.00 63.00 10395.00 50.00  8250.00RIP RAP, CLASS II

0031 3649000000-E 876  75 TON 50.00 3750.00 55.00 4125.00 38.00  2850.00RIP RAP, CLASS B

0032 3656000000-E 876  1,485 SY  1.00 1485.00 3.00 4455.00 3.00  4455.00GEOTEXTILE FOR DRAINGE

0033 4025000000-E 901  12 SF  17.50 210.00 18.68 224.16 18.82  225.84CONTR FURN, TYPE ***SIGN
(D)

0034 4025000000-E 901 29.5 SF  16.00 472.00 17.35 511.83 17.47  515.37CONTR FURN, TYPE ***SIGN
(E)

0035 4072000000-E 903  120 LF  5.15 618.00 5.50 660.00 5.54  664.80SUPPORT, 3-LB STL U-CHAN

0036 4096000000-N 904  2 EA  120.00 240.00 128.10 256.20 129.03  258.06SIGN ERECTION, TYPE D

0037 4102000000-N 904  4 EA  115.00 460.00 122.76 491.04 123.66  494.64SIGN ERECTION, TYPE E



BRIDGE #277 OVER BLACK CREEK ON SR-1006.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION DANE CONSTRUCTION, INC.

WILSON,  NC MOORESVILLE,  NC

APR 07, 2017 11:01 AM WAKE 2:00 PM 2 /  3 002

38455.3.1 MAR 21 2017 C203876

TIP NO 0.188 MIB-4655

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4116100000-N 904  1 EA  150.00 150.00 160.13 160.13 161.29  161.29SIGN ERECT, RELOC ** GRD MTD
(E)

0039 4155000000-N 907  9 EA  5.00 45.00 5.34 48.06 5.38  48.42DISPOSE SIGN SYST U-CHAN

0040 4192000000-N 907  1 EA  5.00 5.00 5.34 5.34 5.38  5.38DISPOSE SUPPORT, U-CHAN

0041 4400000000-E 1110  582 SF  6.80 3957.60 7.26 4225.32 7.31  4254.42WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  304 SF  7.10 2158.40 7.58 2304.32 7.63  2319.52WORK ZONE SIGNS (BARR)

0043 4422000000-N 1120  28 DAY 38.00 1064.00 100.00 2800.00 40.86  1144.08PORT CHANGE MSG SIGN (SHORT TERM)

0044 4430000000-N 1130  6 EA  20.00 120.00 52.00 312.00 45.16  270.96DRUMS

0045 4445000000-E 1145  208 LF  23.00 4784.00 25.00 5200.00 24.73  5143.84BARRICADES (TYPE III)

0046 4685000000-E 1205  2,480 LF  1.10 2728.00 1.10 2728.00 1.10  2728.00THERMO PVT MKG LINES 4"90

0047 4686000000-E 1205  2,480 LF  1.20 2976.00 1.20 2976.00 1.20  2976.00THERMO PVT MKG LINES 4"120

0048 4900000000-N 1251  12 EA  10.00 120.00 10.00 120.00 10.00  120.00PERM RAISED PVMT MARKERS

0049 6000000000-E 1605  1,100 LF  2.50 2750.00 2.50 2750.00 3.00  3300.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  105 TON 1.00 105.00 42.00 4410.00 30.00  3150.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  255 TON 20.00 5100.00 45.00 11475.00 36.00  9180.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  160 TON 20.00 3200.00 40.00 6400.00 36.00  5760.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615  3 ACR 200.00 600.00 600.00 1800.00 1300.00  3900.00TEMPORARY MULCHING

0054 6018000000-E 1620  200 LB  1.00 200.00 3.00 600.00 4.00  800.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620  2 TON 100.00 200.00 800.00 1600.00 950.00  1900.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  2.50 1000.00 2.00 800.00 2.00  800.00SAFETY FENCE

0058 6030000000-E 1630  400 CY  3.00 1200.00 15.00 6000.00 9.00  3600.00SILT EXCAVATION

0059 6036000000-E 1631  7,500 SY  0.01 75.00 2.25 16875.00 1.75  13125.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   150 SY  8.00 1200.00 5.50 825.00 5.50  825.00COIR FIBER MAT

0061 6042000000-E 1632  200 LF  4.00 800.00 3.65 730.00 4.00  800.001/4" HARDWARE CLOTH

0062 6048000000-E SP   225 SY  10.00 2250.00 26.00 5850.00 38.00  8550.00FLOAT TURBIDITY CURTAIN

0063 6070000000-N 1639  2 EA  50.00 100.00 350.00 700.00 475.00  950.00SPECIAL STILLING BASINS

0064 6071010000-E SP   230 LF  10.00 2300.00 12.50 2875.00 11.00  2530.00WATTLE

0065 6071014000-E SP   80 LF  12.00 960.00 16.50 1320.00 21.00  1680.00COIR FIBER WATTLE BARRIER

0066 6071020000-E SP   120 LB  1.00 120.00 12.00 1440.00 10.00  1200.00POLYACRYLAMIDE (PAM)

0067 6071030000-E 1640  100 LF  7.00 700.00 6.00 600.00 8.00  800.00COIR FIBER BAFFLE

0068 6071050000-E SP   2 EA  1500.00 3000.00 3500.00 7000.00 1500.00  3000.00**" SKIMMER
(1-1/2")

0069 6084000000-E 1660  3 ACR 300.00 900.00 1900.00 5700.00 2500.00  7500.00SEEDING AND MULCHING

0070 6087000000-E 1660 1.5 ACR 100.00 150.00 100.00 150.00 175.00  262.50MOWING

0071 6090000000-E 1661  50 LB  5.00 250.00 4.00 200.00 9.00  450.00SEED FOR REPAIR SEEDING

0072 6093000000-E 1661 0.25 TON 1400.00 350.00 400.00 100.00 1400.00  350.00FERT FOR REPAIR SEEDING

0073 6096000000-E 1662  75 LB  2.00 150.00 4.00 300.00 8.75  656.25SEED FOR SUPP SEEDING

0074 6108000000-E 1665 1.75 TON 100.00 175.00 400.00 700.00 1500.00  2625.00FERTILIZER TOPDRESSING

0075 6114500000-N 1667  10 MHR 30.00 300.00 50.00 500.00 38.00  380.00SPECIALIZED HAND MOWING



BRIDGE #277 OVER BLACK CREEK ON SR-1006.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION DANE CONSTRUCTION, INC.

WILSON,  NC MOORESVILLE,  NC

APR 07, 2017 11:01 AM WAKE 2:00 PM 3 /  3 002

38455.3.1 MAR 21 2017 C203876

TIP NO 0.188 MIB-4655

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0076 6117000000-N SP   25 EA  10.00 250.00 50.00 1250.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0077 6123000000-E 1670 0.1 ACR 5000.00 500.00 6000.00 600.00 7500.00  750.00REFORESTATION

0078 6132000000-N SP   2 EA  200.00 400.00 1000.00 2000.00 1200.00  2400.00GENERIC EROSION CONTROL ITEM (EA)
(CONCRETE WASHOUT STRUCTURE)

STRUCTURE ITEMS

0079 8021000000-N SP  Lump Sum 74840.00 24500.00  35402.00REMV EXIST STR **********
(18+35.50 -L-)

0080 8121000000-N 412 Lump Sum 10000.00 4000.00  7500.00UNCL STR EXCAV STA *****
(18+35.50 -L-)

0081 8182000000-E 420 37.6 CY  1300.00 48880.00 700.00 26320.00 1500.00  56400.00CLASS A CONCRETE (BRIDGE)

0082 8210000000-N 422 Lump Sum 21500.00 20000.00  13000.00BRG APPR SLAB ***********
(18+35.50 -L-)

0083 8217000000-E 425  6,220 LB  2.00 12440.00 1.00 6220.00 1.00  6220.00REINF STEEL (BRIDGE)

0084 8364000000-E 450  335 LF  40.00 13400.00 50.00 16750.00 62.75  21021.25HP12X53 PILES

0085 8475000000-E 460 154.37 LF  140.00 21611.80 135.00 20839.95 116.00  17906.92TWO BAR METAL RAIL

0086 8517000000-E 460  170 LF  150.00 25500.00 115.00 19550.00 124.50  21165.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0087 8608000000-E 876  140 TON 55.00 7700.00 63.00 8820.00 56.50  7910.00RIP RAP II (2'-0")

0088 8622000000-E 876  155 SY  3.00 465.00 3.00 465.00 4.75  736.25GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 2999.20 2000.00  7500.00ELASTOMERIC BEARINGS

0090 8753100000-E 430  935 LF  250.00 233750.00 275.00 257125.00 275.00  257125.003'-0"X 2'-9" PRESTR BOX BEAM

0091 8860000000-N SP  Lump Sum 1000.00 1000.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1010500.00 TOTAL 1028259.85 TOTAL  1094939.29CONTRACT TOTAL

 

    SUB-TOTAL 536414.00 SUB-TOTAL 620669.90 SUB-TOTAL  642052.87ROADWAY ITEMS

    SUB-TOTAL 474086.00 SUB-TOTAL 407589.95 SUB-TOTAL  452886.42STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1010500.00   FSC II LLC DBA FRED SMITH COMPANY

     2  1028259.85   S T WOOTEN CORPORATION

     3  1094939.29   DANE CONSTRUCTION, INC.



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

S T WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

S & C CONSTRUCTION LLC

JOHNSTON,  IA WILMINGTON,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 1 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 102000.00  100930.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 16000.00 18000.00  11000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 17000.00 18000.00  12045.00REINF BRG APPR **********
(21+57.00 -L-)

0004 0029000000-N SP  Lump Sum 17000.00 18000.00  12045.00REINF BRG APPR **********
(37+28.50 -L-)

0005 0043000000-N 226 Lump Sum 44500.00 55000.00  132000.00GRADING

0006 0050000000-E 226  1 ACR 2.00 2.00 1.00 1.00 1.10  1.10SUPP CLEARING & GRUBBING

0007 0057000000-E 226  500 CY  14.00 7000.00 14.00 7000.00 11.00  5500.00UNDERCUT EXCAVATION

0008 0195000000-E 265  500 CY  16.00 8000.00 16.00 8000.00 11.00  5500.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  4.50 2250.00 4.50 2250.00 1.65  825.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   40 TON 65.00 2600.00 65.00 2600.00 44.00  1760.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0011 0318000000-E 300  152 TON 45.00 6840.00 45.00 6840.00 15.00  2280.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,427 SY  4.50 6421.50 4.50 6421.50 1.65  2354.55FND CONDIT GEOTEXTILE

0013 0344000000-E 310  48 LF  60.00 2880.00 60.00 2880.00 45.10  2164.8018" SIDE DRAIN PIPE

0014 0582000000-E 310  96 LF  40.00 3840.00 40.00 3840.00 48.40  4646.4015" CS PIPE CULV 0.064"

0015 0995000000-E 340  43 LF  18.00 774.00 18.00 774.00 11.00  473.00PIPE REMOVAL

0016 1220000000-E 545  50 TON 45.00 2250.00 45.00 2250.00 44.00  2200.00INCIDENTAL STONE BASE

0017 1330000000-E 607  481 SY  12.00 5772.00 30.00 14430.00 11.55  5555.55INCIDENTAL MILLING

0018 1489000000-E 610  530 TON 75.00 39750.00 85.00 45050.00 82.50  43725.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  1,160 TON 65.00 75400.00 85.00 98600.00 71.50  82940.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  105 TON 365.00 38325.00 355.00 37275.00 401.50  42157.50ASP FOR PLANT MIX

0021 1693000000-E 654  50 TON 150.00 7500.00 250.00 12500.00 275.00  13750.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  3 EA  1800.00 5400.00 1800.00 5400.00 1320.00  3960.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  700.00 2100.00 700.00 2100.00 385.00  1155.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  59 LF  37.00 2183.00 45.00 2655.00 44.00  2596.00SHOULDER BERM GUTTER

0025 2612000000-E 848  120 SY  61.00 7320.00 75.00 9000.00 27.50  3300.006" CONCRETE DRIVEWAY

0026 3030000000-E 862  100 LF  15.50 1550.00 15.50 1550.00 17.05  1705.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.10  60.50ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  8 EA  1500.00 12000.00 1500.00 12000.00 1650.00  13200.00GR ANCHOR TYPE III

0029 3270000000-N SP   8 EA  1950.00 15600.00 1950.00 15600.00 2145.00  17160.00GR ANCHOR TYPE 350

0030 3649000000-E 876  6 TON 100.00 600.00 100.00 600.00 44.00  264.00RIP RAP, CLASS B

0031 3656000000-E 876  225 SY  4.00 900.00 4.00 900.00 2.20  495.00GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  14 LF  16.50 231.00 16.50 231.00 8.80  123.20SUPPORT, 3-LB STL U-CHAN

0033 4102000000-N 904  1 EA  110.00 110.00 110.00 110.00 137.50  137.50SIGN ERECTION, TYPE E

0034 4155000000-N 907  13 EA  5.00 65.00 5.00 65.00 2.20  28.60DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  406 SF  7.85 3187.10 7.85 3187.10 6.60  2679.60WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  8.25 775.50 8.25 775.50 7.70  723.80WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  23.00 1840.00 23.00 1840.00 22.00  1760.00BARRICADES (TYPE III)

0038 4685000000-E 1205  7,832 LF  0.65 5090.80 0.75 5874.00 0.72  5639.04THERMO PVT MKG LINES 4"90



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

S T WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

S & C CONSTRUCTION LLC

JOHNSTON,  IA WILMINGTON,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 2 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  7,832 LF  0.71 5560.72 0.95 7440.40 0.78  6108.96THERMO PVT MKG LINES 4"120

0040 5326200000-E 1510  1,239 LF  100.00 123900.00 80.00 99120.00 95.70  118572.3012" WATER LINE

0041 5329000000-E SP   2,705 LB  6.00 16230.00 8.00 21640.00 8.80  23804.00DI H2O PIPE FITTINGS

0042 5558000000-E 1515  3 EA  2790.00 8370.00 3600.00 10800.00 4950.00  14850.0012" VALVE

0043 5572200000-E 1515  1 EA  7070.00 7070.00 4200.00 4200.00 6050.00  6050.0012" TAPPING VALVE

0044 5606000000-E 1515  2 EA  2470.00 4940.00 2500.00 5000.00 1650.00  3300.002" BLOW OFF

0045 5804000000-E 1530  1,150 LF  5.00 5750.00 12.00 13800.00 11.00  12650.00ABANDON 12" UTILITY PIPE

0046 5871700000-E 1550  255 LF  63.00 16065.00 110.00 28050.00 96.80  24684.0012" TRENCHLESS INSTALL (IN SOIL)

0047 5871710000-E 1550  255 LF  1.00 255.00 110.00 28050.00 96.80  24684.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0048 6000000000-E 1605  7,000 LF  2.50 17500.00 3.00 21000.00 2.09  14630.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  40 TON 65.00 2600.00 65.00 2600.00 10.00  400.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  60 TON 63.00 3780.00 63.00 3780.00 44.00  2640.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  35 TON 58.00 2030.00 58.00 2030.00 44.00  1540.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615  2 ACR 1100.00 2200.00 900.00 1800.00 550.00  1100.00TEMPORARY MULCHING

0053 6018000000-E 1620  200 LB  5.00 1000.00 5.00 1000.00 4.40  880.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620  1 TON 900.00 900.00 1100.00 1100.00 550.00  550.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  5.00 1000.00 18.00 3600.00 0.50  100.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   400 LF  1.50 600.00 3.00 1200.00 2.20  880.00SAFETY FENCE

0057 6030000000-E 1630  100 CY  15.00 1500.00 12.00 1200.00 1.00  100.00SILT EXCAVATION

0058 6036000000-E 1631  2,500 SY  1.75 4375.00 2.00 5000.00 1.50  3750.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   750 SY  5.00 3750.00 4.00 3000.00 7.15  5362.50COIR FIBER MAT

0060 6042000000-E 1632  100 LF  10.00 1000.00 6.50 650.00 4.40  440.001/4" HARDWARE CLOTH

0061 6048000000-E SP   120 SY  33.50 4020.00 25.00 3000.00 27.50  3300.00FLOAT TURBIDITY CURTAIN

0062 6071012000-E SP   750 LF  9.10 6825.00 8.00 6000.00 8.80  6600.00COIR FIBER WATTLE

0063 6071020000-E SP   225 LB  14.00 3150.00 20.00 4500.00 1.00  225.00POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 1600.00 3200.00 3000.00 6000.00 2420.00  4840.00SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 250.00 250.00 150.00 150.00 220.00  220.00MOWING

0066 6090000000-E 1661  50 LB  10.00 500.00 20.00 1000.00 6.60  330.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1050.00 262.50 1100.00 275.00 550.00  137.50FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  10.00 500.00 20.00 1000.00 8.80  440.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 1050.00 1312.50 1100.00 1375.00 550.00  687.50FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 150.00 1500.00 75.00 750.00 66.00  660.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   25 EA  30.00 750.00 300.00 7500.00 275.00  6875.00RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   1 EA  4000.00 4000.00 1400.00 1400.00 1100.00  1100.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 54000.00 47000.00  68750.00REMV EXIST STR **********
(21+57.00 -L-)

0074 8035000000-N 402 Lump Sum 45000.00 47300.00  38500.00REMV EXIST STR **********
(37+28.50 -L-)



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

S T WOOTEN CORPORATION

WILSON,  NC

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

IOWA

S & C CONSTRUCTION LLC

JOHNSTON,  IA WILMINGTON,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 3 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8112730000-N 450  3 EA  4000.00 12000.00 3250.00 9750.00 3300.00  9900.00PDA TESTING

0076 8121000000-N 412 Lump Sum 22000.00 21500.00  11000.00UNCL STR EXCAV STA *****
(21+57.00 -L-)

0077 8121000000-N 412 Lump Sum 15000.00 13500.00  11000.00UNCL STR EXCAV STA *****
(37+28.50 -L-)

0078 8182000000-E 420 153.1 CY  1000.00 153100.00 1200.00 183720.00 1067.00  163357.70CLASS A CONCRETE (BRIDGE)

0079 8210000000-N 422 Lump Sum 20000.00 21000.00  20350.00BRG APPR SLAB ***********
(21+57.00 -L-)

0080 8210000000-N 422 Lump Sum 20000.00 21000.00  21670.00BRG APPR SLAB ***********
(37+28.50 -L-)

0081 8217000000-E 425  26,134 LB  1.00 26134.00 1.10 28747.40 1.10  28747.40REINF STEEL (BRIDGE)

0082 8364000000-E 450  1,097 LF  45.00 49365.00 42.00 46074.00 60.50  66368.50HP12X53 PILES

0083 8365000000-E 450  1,638 LF  55.00 90090.00 52.00 85176.00 62.70  102702.60HP12X53 GALV PILES

0084 8387000000-E 450  785 LF  98.00 76930.00 105.00 82425.00 115.50  90667.50PP18X0.50 GALV STL PILE

0085 8392000000-N 450  10 EA  100.00 1000.00 200.00 2000.00 137.50  1375.00PIPE PILE PLATES

0086 8393000000-N 450  30 EA  50.00 1500.00 25.00 750.00 11.00  330.00PILE REDRIVES

0087 8505000000-E 460  762 LF  85.00 64770.00 88.00 67056.00 73.70  56159.40VERT CONC BARRIER RAIL

0088 8608000000-E 876  391 TON 75.00 29325.00 60.00 23460.00 60.50  23655.50RIP RAP II (2'-0")

0089 8622000000-E 876  420 SY  3.00 1260.00 2.75 1155.00 2.20  924.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 10000.00 14000.00  14300.00ELASTOMERIC BEARINGS

0091 8762000000-E 430  4,310 LF  122.00 525820.00 120.00 517200.00 126.50  545215.003'-0"X 1'-9"PRESTR SLABS

0092 8860000000-N SP  Lump Sum 3000.00 3600.00  2200.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1940051.62 TOTAL 2059077.90 TOTAL  2108503.50CONTRACT TOTAL

 

    SUB-TOTAL 719757.62 SUB-TOTAL 822664.50 SUB-TOTAL  831330.90ROADWAY ITEMS

    SUB-TOTAL 1220294.00 SUB-TOTAL 1236413.40 SUB-TOTAL  1277172.60STRUCTURE ITEMS



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 4 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 105000.00 107500.00  108720.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8000.00 12000.00  12600.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 11000.00 7800.00  14425.00REINF BRG APPR **********
(21+57.00 -L-)

0004 0029000000-N SP  Lump Sum 11000.00 7800.00  21335.00REINF BRG APPR **********
(37+28.50 -L-)

0005 0043000000-N 226 Lump Sum 140000.00 135000.00  70000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0007 0057000000-E 226  500 CY  8.00 4000.00 17.00 8500.00 14.00  7000.00UNDERCUT EXCAVATION

0008 0195000000-E 265  500 CY  8.00 4000.00 8.00 4000.00 16.00  8000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.50 1250.00 2.00 1000.00 4.50  2250.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   40 TON 40.00 1600.00 65.00 2600.00 65.00  2600.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0011 0318000000-E 300  152 TON 48.00 7296.00 17.00 2584.00 45.00  6840.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,427 SY  2.00 2854.00 1.00 1427.00 4.50  6421.50FND CONDIT GEOTEXTILE

0013 0344000000-E 310  48 LF  24.00 1152.00 45.00 2160.00 60.00  2880.0018" SIDE DRAIN PIPE

0014 0582000000-E 310  96 LF  48.00 4608.00 41.00 3936.00 40.00  3840.0015" CS PIPE CULV 0.064"

0015 0995000000-E 340  43 LF  10.00 430.00 10.00 430.00 18.00  774.00PIPE REMOVAL

0016 1220000000-E 545  50 TON 45.00 2250.00 29.00 1450.00 45.00  2250.00INCIDENTAL STONE BASE

0017 1330000000-E 607  481 SY  10.00 4810.00 11.00 5291.00 20.00  9620.00INCIDENTAL MILLING

0018 1489000000-E 610  530 TON 75.00 39750.00 86.78 45993.40 85.00  45050.00ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  1,160 TON 65.00 75400.00 86.78 100664.80 85.00  98600.00ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  105 TON 365.00 38325.00 355.00 37275.00 355.00  37275.00ASP FOR PLANT MIX

0021 1693000000-E 654  50 TON 75.00 3750.00 40.00 2000.00 135.00  6750.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  3 EA  1250.00 3750.00 1350.00 4050.00 1800.00  5400.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  475.00 1425.00 340.00 1020.00 700.00  2100.00FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  59 LF  34.00 2006.00 80.00 4720.00 30.00  1770.00SHOULDER BERM GUTTER

0025 2612000000-E 848  120 SY  50.00 6000.00 80.00 9600.00 55.00  6600.006" CONCRETE DRIVEWAY

0026 3030000000-E 862  100 LF  15.50 1550.00 15.50 1550.00 15.50  1550.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  8 EA  1500.00 12000.00 1500.00 12000.00 1500.00  12000.00GR ANCHOR TYPE III

0029 3270000000-N SP   8 EA  1950.00 15600.00 1950.00 15600.00 1950.00  15600.00GR ANCHOR TYPE 350

0030 3649000000-E 876  6 TON 48.00 288.00 80.00 480.00 100.00  600.00RIP RAP, CLASS B

0031 3656000000-E 876  225 SY  2.25 506.25 2.00 450.00 4.00  900.00GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  14 LF  8.00 112.00 8.00 112.00 8.00  112.00SUPPORT, 3-LB STL U-CHAN

0033 4102000000-N 904  1 EA  125.00 125.00 125.00 125.00 125.00  125.00SIGN ERECTION, TYPE E

0034 4155000000-N 907  13 EA  2.00 26.00 2.00 26.00 2.00  26.00DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  406 SF  6.00 2436.00 5.00 2030.00 6.00  2436.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  7.00 658.00 7.00 658.00 7.00  658.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  20.00 1600.00 20.00 1600.00 20.00  1600.00BARRICADES (TYPE III)

0038 4685000000-E 1205  7,832 LF  0.65 5090.80 0.65 5090.80 0.65  5090.80THERMO PVT MKG LINES 4"90



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC
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FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  7,832 LF  0.71 5560.72 0.71 5560.72 0.71  5560.72THERMO PVT MKG LINES 4"120

0040 5326200000-E 1510  1,239 LF  90.00 111510.00 92.67 114818.13 80.00  99120.0012" WATER LINE

0041 5329000000-E SP   2,705 LB  5.75 15553.75 7.84 21207.20 8.00  21640.00DI H2O PIPE FITTINGS

0042 5558000000-E 1515  3 EA  2650.00 7950.00 3182.06 9546.18 3600.00  10800.0012" VALVE

0043 5572200000-E 1515  1 EA  7000.00 7000.00 8532.09 8532.09 4200.00  4200.0012" TAPPING VALVE

0044 5606000000-E 1515  2 EA  2300.00 4600.00 3250.27 6500.54 2500.00  5000.002" BLOW OFF

0045 5804000000-E 1530  1,150 LF  7.00 8050.00 14.80 17020.00 12.00  13800.00ABANDON 12" UTILITY PIPE

0046 5871700000-E 1550  255 LF  82.00 20910.00 170.51 43480.05 150.00  38250.0012" TRENCHLESS INSTALL (IN SOIL)

0047 5871710000-E 1550  255 LF  82.00 20910.00 30.00 7650.00 150.00  38250.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0048 6000000000-E 1605  7,000 LF  1.80 12600.00 1.00 7000.00 2.50  17500.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  40 TON 44.00 1760.00 20.00 800.00 65.00  2600.00EROS CONTRL STONE CL A

0050 6009000000-E 1610  60 TON 48.00 2880.00 20.00 1200.00 63.00  3780.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  35 TON 40.00 1400.00 35.50 1242.50 58.00  2030.00SEDIMENT CONTROL STONE

0052 6015000000-E 1615  2 ACR 550.00 1100.00 350.00 700.00 900.00  1800.00TEMPORARY MULCHING

0053 6018000000-E 1620  200 LB  4.50 900.00 2.00 400.00 5.00  1000.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620  1 TON 500.00 500.00 1000.00 1000.00 1100.00  1100.00FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  1.00 200.00 6.00 1200.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   400 LF  1.75 700.00 1.00 400.00 1.00  400.00SAFETY FENCE

0057 6030000000-E 1630  100 CY  1.00 100.00 8.00 800.00 12.00  1200.00SILT EXCAVATION

0058 6036000000-E 1631  2,500 SY  1.90 4750.00 1.00 2500.00 2.00  5000.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   750 SY  5.50 4125.00 3.30 2475.00 4.00  3000.00COIR FIBER MAT

0060 6042000000-E 1632  100 LF  4.00 400.00 4.00 400.00 3.50  350.001/4" HARDWARE CLOTH

0061 6048000000-E SP   120 SY  22.00 2640.00 12.00 1440.00 55.00  6600.00FLOAT TURBIDITY CURTAIN

0062 6071012000-E SP   750 LF  12.00 9000.00 3.75 2812.50 8.00  6000.00COIR FIBER WATTLE

0063 6071020000-E SP   225 LB  8.00 1800.00 1.00 225.00 20.00  4500.00POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 2000.00 4000.00 2200.00 4400.00 3000.00  6000.00SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 100.00 100.00 75.00 75.00 150.00  150.00MOWING

0066 6090000000-E 1661  50 LB  4.50 225.00 2.00 100.00 20.00  1000.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 500.00 125.00 1000.00 250.00 1100.00  275.00FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  4.50 225.00 2.00 100.00 20.00  1000.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 850.00 1062.50 1500.00 1875.00 1100.00  1375.00FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 20.00 200.00 18.00 180.00 75.00  750.00SPECIALIZED HAND MOWING

0071 6117000000-N SP   25 EA  1000.00 25000.00 1.00 25.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   1 EA  200.00 200.00 900.00 900.00 1680.00  1680.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 90000.00 151250.00  71570.00REMV EXIST STR **********
(21+57.00 -L-)

0074 8035000000-N 402 Lump Sum 42000.00 73750.00  70000.00REMV EXIST STR **********
(37+28.50 -L-)



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

SMITH-ROWE, LLC DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 6 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8112730000-N 450  3 EA  2500.00 7500.00 3400.00 10200.00 3000.00  9000.00PDA TESTING

0076 8121000000-N 412 Lump Sum 12000.00 13500.00  20000.00UNCL STR EXCAV STA *****
(21+57.00 -L-)

0077 8121000000-N 412 Lump Sum 12000.00 8600.00  20000.00UNCL STR EXCAV STA *****
(37+28.50 -L-)

0078 8182000000-E 420 153.1 CY  922.00 141158.20 1093.90 167476.09 1150.00  176065.00CLASS A CONCRETE (BRIDGE)

0079 8210000000-N 422 Lump Sum 32000.00 20950.00  12680.00BRG APPR SLAB ***********
(21+57.00 -L-)

0080 8210000000-N 422 Lump Sum 32000.00 25100.00  14120.00BRG APPR SLAB ***********
(37+28.50 -L-)

0081 8217000000-E 425  26,134 LB  1.00 26134.00 1.08 28224.72 1.00  26134.00REINF STEEL (BRIDGE)

0082 8364000000-E 450  1,097 LF  50.00 54850.00 39.22 43024.34 46.00  50462.00HP12X53 PILES

0083 8365000000-E 450  1,638 LF  60.00 98280.00 49.50 81081.00 51.50  84357.00HP12X53 GALV PILES

0084 8387000000-E 450  785 LF  120.00 94200.00 91.70 71984.50 117.00  91845.00PP18X0.50 GALV STL PILE

0085 8392000000-N 450  10 EA  110.00 1100.00 470.00 4700.00 670.00  6700.00PIPE PILE PLATES

0086 8393000000-N 450  30 EA  1.00 30.00 1.00 30.00 135.00  4050.00PILE REDRIVES

0087 8505000000-E 460  762 LF  91.00 69342.00 72.72 55412.64 72.25  55054.50VERT CONC BARRIER RAIL

0088 8608000000-E 876  391 TON 52.00 20332.00 40.00 15640.00 60.00  23460.00RIP RAP II (2'-0")

0089 8622000000-E 876  420 SY  2.00 840.00 1.30 546.00 4.25  1785.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 12750.00 17350.00  30000.00ELASTOMERIC BEARINGS

0091 8762000000-E 430  4,310 LF  131.00 564610.00 127.18 548145.80 133.00  573230.003'-0"X 1'-9"PRESTR SLABS

0092 8860000000-N SP  Lump Sum 2400.00 1500.00  1200.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2111267.22 TOTAL 2153859.00 TOTAL  2175527.52CONTRACT TOTAL

 

    SUB-TOTAL 797741.02 SUB-TOTAL 815393.91 SUB-TOTAL  833815.02ROADWAY ITEMS

    SUB-TOTAL 1313526.20 SUB-TOTAL 1338465.09 SUB-TOTAL  1341712.50STRUCTURE ITEMS



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

DELLINGER, INC.

MONROE,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

CIVIL WORKS CONTRACTING

DUNCAN,  SC WILMINGTON,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 7 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00 117000.00  114000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 25000.00 25000.00  11244.35CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10000.00 12000.00  2828.59REINF BRG APPR **********
(21+57.00 -L-)

0004 0029000000-N SP  Lump Sum 10000.00 12000.00  2828.59REINF BRG APPR **********
(37+28.50 -L-)

0005 0043000000-N 226 Lump Sum 44500.00 75000.00  46021.21GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 5500.00 5500.00 12108.87  12108.87SUPP CLEARING & GRUBBING

0007 0057000000-E 226  500 CY  14.00 7000.00 14.40 7200.00 18.26  9130.00UNDERCUT EXCAVATION

0008 0195000000-E 265  500 CY  16.00 8000.00 55.00 27500.00 35.98  17990.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  4.50 2250.00 3.30 1650.00 5.24  2620.00GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   40 TON 65.00 2600.00 70.00 2800.00 64.09  2563.60GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0011 0318000000-E 300  152 TON 45.00 6840.00 42.00 6384.00 70.06  10649.12FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,427 SY  4.50 6421.50 1.55 2211.85 0.79  1127.33FND CONDIT GEOTEXTILE

0013 0344000000-E 310  48 LF  60.00 2880.00 80.00 3840.00 25.77  1236.9618" SIDE DRAIN PIPE

0014 0582000000-E 310  96 LF  40.00 3840.00 42.00 4032.00 52.79  5067.8415" CS PIPE CULV 0.064"

0015 0995000000-E 340  43 LF  18.00 774.00 18.00 774.00 20.19  868.17PIPE REMOVAL

0016 1220000000-E 545  50 TON 45.00 2250.00 48.00 2400.00 71.31  3565.50INCIDENTAL STONE BASE

0017 1330000000-E 607  481 SY  20.00 9620.00 14.00 6734.00 13.06  6281.86INCIDENTAL MILLING

0018 1489000000-E 610  530 TON 85.00 45050.00 85.00 45050.00 78.45  41578.50ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  1,160 TON 85.00 98600.00 85.00 98600.00 67.99  78868.40ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  105 TON 355.00 37275.00 355.00 37275.00 381.78  40086.90ASP FOR PLANT MIX

0021 1693000000-E 654  50 TON 350.00 17500.00 160.00 8000.00 261.50  13075.00ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  3 EA  1800.00 5400.00 3400.00 10200.00 1829.96  5489.88MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  700.00 2100.00 600.00 1800.00 706.45  2119.35FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  59 LF  75.00 4425.00 40.00 2360.00 33.96  2003.64SHOULDER BERM GUTTER

0025 2612000000-E 848  120 SY  100.00 12000.00 55.00 6600.00 133.33  15999.606" CONCRETE DRIVEWAY

0026 3030000000-E 862  100 LF  15.50 1550.00 15.50 1550.00 20.92  2092.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 41.84  209.20ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  8 EA  1630.00 13040.00 1500.00 12000.00 1568.98  12551.84GR ANCHOR TYPE III

0029 3270000000-N SP   8 EA  1950.00 15600.00 1950.00 15600.00 2510.37  20082.96GR ANCHOR TYPE 350

0030 3649000000-E 876  6 TON 100.00 600.00 86.00 516.00 181.36  1088.16RIP RAP, CLASS B

0031 3656000000-E 876  225 SY  4.00 900.00 4.00 900.00 3.50  787.50GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  14 LF  8.00 112.00 17.66 247.24 17.26  241.64SUPPORT, 3-LB STL U-CHAN

0033 4102000000-N 904  1 EA  125.00 125.00 117.70 117.70 115.06  115.06SIGN ERECTION, TYPE E

0034 4155000000-N 907  13 EA  2.00 26.00 5.35 69.55 5.23  67.99DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  406 SF  6.75 2740.50 8.93 3625.58 8.21  3333.26WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  7.00 658.00 9.38 881.72 8.63  811.22WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  20.00 1600.00 48.00 3840.00 24.06  1924.80BARRICADES (TYPE III)

0038 4685000000-E 1205  7,832 LF  0.65 5090.80 0.80 6265.60 0.68  5325.76THERMO PVT MKG LINES 4"90



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

DELLINGER, INC.

MONROE,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

CIVIL WORKS CONTRACTING

DUNCAN,  SC WILMINGTON,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 8 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  7,832 LF  0.71 5560.72 0.90 7048.80 0.74  5795.68THERMO PVT MKG LINES 4"120

0040 5326200000-E 1510  1,239 LF  100.00 123900.00 100.00 123900.00 157.06  194597.3412" WATER LINE

0041 5329000000-E SP   2,705 LB  6.00 16230.00 6.00 16230.00 9.63  26049.15DI H2O PIPE FITTINGS

0042 5558000000-E 1515  3 EA  2790.00 8370.00 2790.00 8370.00 4706.94  14120.8212" VALVE

0043 5572200000-E 1515  1 EA  7070.00 7070.00 7070.00 7070.00 5752.92  5752.9212" TAPPING VALVE

0044 5606000000-E 1515  2 EA  2470.00 4940.00 2470.00 4940.00 1568.98  3137.962" BLOW OFF

0045 5804000000-E 1530  1,150 LF  5.00 5750.00 5.00 5750.00 15.69  18043.50ABANDON 12" UTILITY PIPE

0046 5871700000-E 1550  255 LF  63.00 16065.00 63.00 16065.00 92.05  23472.7512" TRENCHLESS INSTALL (IN SOIL)

0047 5871710000-E 1550  255 LF  63.00 16065.00 63.00 16065.00 92.05  23472.7512" TRENCHLESS INSTALL (NOT IN SOIL)

0048 6000000000-E 1605  7,000 LF  1.85 12950.00 2.80 19600.00 2.61  18270.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  40 TON 65.00 2600.00 58.00 2320.00 83.94  3357.60EROS CONTRL STONE CL A

0050 6009000000-E 1610  60 TON 63.00 3780.00 55.00 3300.00 116.49  6989.40EROS CONTRL STONE CL B

0051 6012000000-E 1610  35 TON 58.00 2030.00 63.00 2205.00 104.54  3658.90SEDIMENT CONTROL STONE

0052 6015000000-E 1615  2 ACR 800.00 1600.00 1300.00 2600.00 941.39  1882.78TEMPORARY MULCHING

0053 6018000000-E 1620  200 LB  2.00 400.00 4.00 800.00 5.23  1046.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620  1 TON 800.00 800.00 2100.00 2100.00 1150.58  1150.58FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  9.81 1962.00 23.00 4600.00 15.69  3138.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 1.05  420.00SAFETY FENCE

0057 6030000000-E 1630  100 CY  12.00 1200.00 23.00 2300.00 48.15  4815.00SILT EXCAVATION

0058 6036000000-E 1631  2,500 SY  1.75 4375.00 2.50 6250.00 2.09  5225.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   750 SY  4.85 3637.50 6.50 4875.00 4.18  3135.00COIR FIBER MAT

0060 6042000000-E 1632  100 LF  3.50 350.00 4.00 400.00 3.66  366.001/4" HARDWARE CLOTH

0061 6048000000-E SP   120 SY  18.37 2204.40 41.00 4920.00 51.95  6234.00FLOAT TURBIDITY CURTAIN

0062 6071012000-E SP   750 LF  12.50 9375.00 8.00 6000.00 8.37  6277.50COIR FIBER WATTLE

0063 6071020000-E SP   225 LB  9.50 2137.50 18.00 4050.00 28.53  6419.25POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 1900.00 3800.00 2200.00 4400.00 5015.43  10030.86SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 100.00 100.00 200.00 200.00 156.90  156.90MOWING

0066 6090000000-E 1661  50 LB  4.00 200.00 6.00 300.00 20.92  1046.00SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 400.00 100.00 2500.00 625.00 1150.60  287.65FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  4.00 200.00 8.00 400.00 20.92  1046.00SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 400.00 500.00 3200.00 4000.00 1150.58  1438.23FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 50.00 500.00 60.00 600.00 78.45  784.50SPECIALIZED HAND MOWING

0071 6117000000-N SP   25 EA  100.00 2500.00 275.00 6875.00 322.56  8064.00RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   1 EA  1788.56 1788.56 1100.00 1100.00 624.04  624.04GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 125000.00 75000.00  163800.35REMV EXIST STR **********
(21+57.00 -L-)

0074 8035000000-N 402 Lump Sum 75000.00 55000.00  75327.00REMV EXIST STR **********
(37+28.50 -L-)



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

DELLINGER, INC.

MONROE,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

CIVIL WORKS CONTRACTING

DUNCAN,  SC WILMINGTON,  NC

APR 07, 2017 11:01 AM ROBESON 2:00 PM 9 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8112730000-N 450  3 EA  2400.00 7200.00 3000.00 9000.00 1725.88  5177.64PDA TESTING

0076 8121000000-N 412 Lump Sum 23000.00 24800.00  7059.36UNCL STR EXCAV STA *****
(21+57.00 -L-)

0077 8121000000-N 412 Lump Sum 10000.00 24800.00  3491.64UNCL STR EXCAV STA *****
(37+28.50 -L-)

0078 8182000000-E 420 153.1 CY  1180.00 180658.00 1200.00 183720.00 643.26  98483.11CLASS A CONCRETE (BRIDGE)

0079 8210000000-N 422 Lump Sum 50000.00 30000.00  23612.04BRG APPR SLAB ***********
(21+57.00 -L-)

0080 8210000000-N 422 Lump Sum 35000.00 30000.00  23826.51BRG APPR SLAB ***********
(37+28.50 -L-)

0081 8217000000-E 425  26,134 LB  1.00 26134.00 1.50 39201.00 1.26  32928.84REINF STEEL (BRIDGE)

0082 8364000000-E 450  1,097 LF  38.00 41686.00 45.00 49365.00 52.53  57625.41HP12X53 PILES

0083 8365000000-E 450  1,638 LF  47.25 77395.50 60.00 98280.00 51.26  83963.88HP12X53 GALV PILES

0084 8387000000-E 450  785 LF  95.50 74967.50 125.00 98125.00 100.25  78696.25PP18X0.50 GALV STL PILE

0085 8392000000-N 450  10 EA  275.00 2750.00 200.00 2000.00 158.00  1580.00PIPE PILE PLATES

0086 8393000000-N 450  30 EA  150.00 4500.00 165.00 4950.00 213.01  6390.30PILE REDRIVES

0087 8505000000-E 460  762 LF  50.00 38100.00 70.00 53340.00 186.70  142265.40VERT CONC BARRIER RAIL

0088 8608000000-E 876  391 TON 56.00 21896.00 75.00 29325.00 55.92  21864.72RIP RAP II (2'-0")

0089 8622000000-E 876  420 SY  3.50 1470.00 2.90 1218.00 8.62  3620.40GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 13200.00 27000.00  13486.19ELASTOMERIC BEARINGS

0091 8762000000-E 430  4,310 LF  139.00 599090.00 150.00 646500.00 149.16  642879.603'-0"X 1'-9"PRESTR SLABS

0092 8860000000-N SP  Lump Sum 2500.00 2000.00  2510.37GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2179811.48 TOTAL 2342262.04 TOTAL  2396879.72CONTRACT TOTAL

 

    SUB-TOTAL 770264.48 SUB-TOTAL 858638.04 SUB-TOTAL  908290.71ROADWAY ITEMS

    SUB-TOTAL 1409547.00 SUB-TOTAL 1483624.00 SUB-TOTAL  1488589.01STRUCTURE ITEMS



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC   

APR 07, 2017 11:01 AM ROBESON 2:00 PM 10 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 15000.00   REINF BRG APPR **********
(21+57.00 -L-)

0004 0029000000-N SP  Lump Sum 15000.00   REINF BRG APPR **********
(37+28.50 -L-)

0005 0043000000-N 226 Lump Sum 75551.18   GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0007 0057000000-E 226  500 CY  14.00 7000.00   UNDERCUT EXCAVATION

0008 0195000000-E 265  500 CY  16.00 8000.00   SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  4.50 2250.00   GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   40 TON 65.00 2600.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0011 0318000000-E 300  152 TON 45.00 6840.00   FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,427 SY  4.50 6421.50   FND CONDIT GEOTEXTILE

0013 0344000000-E 310  48 LF  60.00 2880.00   18" SIDE DRAIN PIPE

0014 0582000000-E 310  96 LF  40.00 3840.00   15" CS PIPE CULV 0.064"

0015 0995000000-E 340  43 LF  18.00 774.00   PIPE REMOVAL

0016 1220000000-E 545  50 TON 45.00 2250.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  481 SY  12.00 5772.00   INCIDENTAL MILLING

0018 1489000000-E 610  530 TON 85.00 45050.00   ASP CONC BASE CRS B25.0B

0019 1525000000-E 610  1,160 TON 85.00 98600.00   ASP CONC SURF CRS SF9.5A

0020 1575000000-E 620  105 TON 355.00 37275.00   ASP FOR PLANT MIX

0021 1693000000-E 654  50 TON 250.00 12500.00   ASPH PLT MIX PVMT REPAIR

0022 2286000000-N 840  3 EA  1800.00 5400.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  3 EA  700.00 2100.00   FRAME W/2GRTS 840.29 STD

0024 2556000000-E 846  59 LF  100.00 5900.00   SHOULDER BERM GUTTER

0025 2612000000-E 848  120 SY  75.00 9000.00   6" CONCRETE DRIVEWAY

0026 3030000000-E 862  100 LF  20.00 2000.00   STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  40.00 200.00   ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  8 EA  1500.00 12000.00   GR ANCHOR TYPE III

0029 3270000000-N SP   8 EA  2400.00 19200.00   GR ANCHOR TYPE 350

0030 3649000000-E 876  6 TON 100.00 600.00   RIP RAP, CLASS B

0031 3656000000-E 876  225 SY  4.00 900.00   GEOTEXTILE FOR DRAINGE

0032 4072000000-E 903  14 LF  20.00 280.00   SUPPORT, 3-LB STL U-CHAN

0033 4102000000-N 904  1 EA  110.00 110.00   SIGN ERECTION, TYPE E

0034 4155000000-N 907  13 EA  5.00 65.00   DISPOSE SIGN SYST U-CHAN

0035 4400000000-E 1110  406 SF  10.00 4060.00   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  10.00 940.00   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  80 LF  30.00 2400.00   BARRICADES (TYPE III)

0038 4685000000-E 1205  7,832 LF  0.65 5090.80   THERMO PVT MKG LINES 4"90



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC   

APR 07, 2017 11:01 AM ROBESON 2:00 PM 11 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  7,832 LF  0.71 5560.72   THERMO PVT MKG LINES 4"120

0040 5326200000-E 1510  1,239 LF  80.00 99120.00   12" WATER LINE

0041 5329000000-E SP   2,705 LB  8.00 21640.00   DI H2O PIPE FITTINGS

0042 5558000000-E 1515  3 EA  3600.00 10800.00   12" VALVE

0043 5572200000-E 1515  1 EA  4200.00 4200.00   12" TAPPING VALVE

0044 5606000000-E 1515  2 EA  2500.00 5000.00   2" BLOW OFF

0045 5804000000-E 1530  1,150 LF  12.00 13800.00   ABANDON 12" UTILITY PIPE

0046 5871700000-E 1550  255 LF  150.00 38250.00   12" TRENCHLESS INSTALL (IN SOIL)

0047 5871710000-E 1550  255 LF  150.00 38250.00   12" TRENCHLESS INSTALL (NOT IN SOIL)

0048 6000000000-E 1605  7,000 LF  3.00 21000.00   TEMPORARY SILT FENCE

0049 6006000000-E 1610  40 TON 65.00 2600.00   EROS CONTRL STONE CL A

0050 6009000000-E 1610  60 TON 63.00 3780.00   EROS CONTRL STONE CL B

0051 6012000000-E 1610  35 TON 58.00 2030.00   SEDIMENT CONTROL STONE

0052 6015000000-E 1615  2 ACR 900.00 1800.00   TEMPORARY MULCHING

0053 6018000000-E 1620  200 LB  5.00 1000.00   SEED FOR TEMP SEEDING

0054 6021000000-E 1620  1 TON 1100.00 1100.00   FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  10.00 2000.00   TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   400 LF  3.00 1200.00   SAFETY FENCE

0057 6030000000-E 1630  100 CY  12.00 1200.00   SILT EXCAVATION

0058 6036000000-E 1631  2,500 SY  2.00 5000.00   MATTING FOR EROS CONTROL

0059 6037000000-E SP   750 SY  4.00 3000.00   COIR FIBER MAT

0060 6042000000-E 1632  100 LF  6.50 650.00   1/4" HARDWARE CLOTH

0061 6048000000-E SP   120 SY  45.00 5400.00   FLOAT TURBIDITY CURTAIN

0062 6071012000-E SP   750 LF  10.00 7500.00   COIR FIBER WATTLE

0063 6071020000-E SP   225 LB  20.00 4500.00   POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660  2 ACR 3000.00 6000.00   SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 150.00 150.00   MOWING

0066 6090000000-E 1661  50 LB  20.00 1000.00   SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.25 TON 1100.00 275.00   FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  50 LB  20.00 1000.00   SEED FOR SUPP SEEDING

0069 6108000000-E 1665 1.25 TON 1100.00 1375.00   FERTILIZER TOPDRESSING

0070 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0071 6117000000-N SP   25 EA  100.00 2500.00   RESPONSE FOR EROS CONTROL

0072 6132000000-N SP   1 EA  2000.00 2000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0073 8035000000-N 402 Lump Sum 95000.00   REMV EXIST STR **********
(21+57.00 -L-)

0074 8035000000-N 402 Lump Sum 65000.00   REMV EXIST STR **********
(37+28.50 -L-)



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC   

APR 07, 2017 11:01 AM ROBESON 2:00 PM 12 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8112730000-N 450  3 EA  2500.00 7500.00   PDA TESTING

0076 8121000000-N 412 Lump Sum 40000.00   UNCL STR EXCAV STA *****
(21+57.00 -L-)

0077 8121000000-N 412 Lump Sum 120000.00   UNCL STR EXCAV STA *****
(37+28.50 -L-)

0078 8182000000-E 420 153.1 CY  800.00 122480.00   CLASS A CONCRETE (BRIDGE)

0079 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(21+57.00 -L-)

0080 8210000000-N 422 Lump Sum 25000.00   BRG APPR SLAB ***********
(37+28.50 -L-)

0081 8217000000-E 425  26,134 LB  1.00 26134.00   REINF STEEL (BRIDGE)

0082 8364000000-E 450  1,097 LF  75.00 82275.00   HP12X53 PILES

0083 8365000000-E 450  1,638 LF  85.00 139230.00   HP12X53 GALV PILES

0084 8387000000-E 450  785 LF  100.00 78500.00   PP18X0.50 GALV STL PILE

0085 8392000000-N 450  10 EA  300.00 3000.00   PIPE PILE PLATES

0086 8393000000-N 450  30 EA  150.00 4500.00   PILE REDRIVES

0087 8505000000-E 460  762 LF  90.00 68580.00   VERT CONC BARRIER RAIL

0088 8608000000-E 876  391 TON 60.00 23460.00   RIP RAP II (2'-0")

0089 8622000000-E 876  420 SY  1.20 504.00   GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 15000.00   ELASTOMERIC BEARINGS

0091 8762000000-E 430  4,310 LF  170.00 732700.00   3'-0"X 1'-9"PRESTR SLABS

0092 8860000000-N SP  Lump Sum 2000.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 2549144.20   CONTRACT TOTAL

 

    SUB-TOTAL 873281.20   ROADWAY ITEMS

    SUB-TOTAL 1675863.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1940051.62   S T WOOTEN CORPORATION

     2  2059077.90   UNITED CONTRACTORS, INC. DBA UNITED
CONTRACTORS INC. OF IOWA

     3  2108503.50   S & C CONSTRUCTION LLC

     4  2111267.22   THE TARA GROUP OF LUMBERTON INC

     5  2153859.00   SMITH-ROWE, LLC

     6  2175527.52   DANE CONSTRUCTION, INC.

     7  2179811.48   DELLINGER, INC.

     8  2342262.04   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     9  2396879.72   CIVIL WORKS CONTRACTING



BRIDGE #173 OVER LUMBER RIVER AND BRIDGE #174 OVER OVERFLOW ON SR-1550 (LOWE ROAD).

   

APR 07, 2017 11:01 AM ROBESON 2:00 PM 13 /  13 003

46047.3.1 MAR 21 2017 C203877

TIP NO 0.742 MIB-5333

FED AID NO BRZ-1550(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

     10  2549144.20   LEE CONSTRUCTION COMPANY OF THE CAROLINAS ,
INC.



2 SECTIONS OF NC-73, 1 SECTION OF NC-47, AND 7 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

RILEY PAVING INC

CARTHAGE,  NC  

APR 07, 2017 11:01 AM MONTGOMERY, RANDOLPH 2:00 PM 1 /  1 004

2017CPT.08.13.10621,  2017CPT.08.13.10761,  2017CPT.08.13.20621 MAR 21 2017 C203971

TIP NO 11.619 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 61500.00 96000.00  MOBILIZATION

0002 0255000000-E SP   492 TON 19.55 9618.60 30.00 14760.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  3.55 SMI 2550.00 9052.50 2550.00 9052.50  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  5,778 SY  2.00 11556.00 1.90 10978.20  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  3,000 SY  3.50 10500.00 2.75 8250.00  MILL ASP PVMT *****" DTH
(3")

0006 1308000000-E 607  1,015 SY  3.80 3857.00 3.25 3298.75  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  1,936 SY  8.65 16746.40 7.55 14616.80  INCIDENTAL MILLING

0008 1519000000-E 610  9,140 TON 41.00 374740.00 42.50 388450.00  ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  3,090 TON 43.90 135651.00 42.75 132097.50  ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  756 TON 375.00 283500.00 362.00 273672.00  ASP FOR PLANT MIX

0011 1704000000-E SP   245 TON 120.00 29400.00 112.00 27440.00  PATCHING EXIST PAVEMENT

0012 1775500000-E SP   20,900 SY  0.90 18810.00 1.25 26125.00  AST, MAT COAT, #*** STONE
(67)

0013 1775500000-E SP   34,500 SY  0.97 33465.00 1.00 34500.00  AST, MAT COAT, #*** STONE
(78)

0014 1838000000-E SP   20,475 GAL 1.92 39312.00 1.40 28665.00  EMULSION FOR AST

0015 2830000000-N 858  3 EA  2100.00 6300.00 1800.00 5400.00  ADJ MANHOLES

0016 4413000000-E SP   1,340 SF  8.01 10733.40 7.00 9380.00  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 17000.00 12000.00  TEMP TRAFFIC CONTROL (SP)

0018 4685000000-E 1205  99,422 LF  0.61 60647.42 0.53 52693.66  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  104,522 LF  0.62 64803.64 0.54 56441.88  THERMO PVT MKG LINES 4"120

0020 4695000000-E 1205  60 LF  6.87 412.20 6.00 360.00  THERMO PVT MKG LINES 8"90 MILS

0021 4725000000-E 1205  4 EA  286.08 1144.32 250.00 1000.00  THERMO PVT SYMBOL 90MILS

0022 4810000000-E 1205  4,800 LF  0.48 2304.00 0.42 2016.00  PAINT PVMT MARKINGS 4"

0023 4900000000-N 1251  200 EA  9.16 1832.00 8.00 1600.00  PERM RAISED PVMT MARKERS

0024 4905000000-N 1253  431 EA  27.47 11839.57 24.00 10344.00  SNOWPLB PVMT MRKER

 

    TOTAL 1214725.05 TOTAL 1219141.29  CONTRACT TOTAL

 

    SUB-TOTAL 1214725.05 SUB-TOTAL 1219141.29  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1214725.05   J. T. RUSSELL & SONS, INC.

     2  1219141.29   RILEY PAVING INC



7 LOCATIONS OF SECONDARY ROADS

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

APR 07, 2017 11:01 AM CHATHAM, LEE 2:00 PM 1 /  1 005

2017CPT.08.12.20191,  2017CPT.08.12.20531 MAR 21 2017 C203992

TIP NO 11.813 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 78000.00 108000.00  MOBILIZATION

0002 0255000000-E SP   3,283 TON 18.80 61720.40 29.00 95207.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  23.64 SMI 2264.00 53520.96 2450.00 57918.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  560 SY  5.25 2940.00 8.95 5012.00  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  4,263 SY  3.20 13641.60 6.00 25578.00  INCIDENTAL MILLING

0006 1519000000-E 610  10,910 TON 37.50 409125.00 41.42 451892.20  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  3,565 TON 43.50 155077.50 42.25 150621.25  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  894 TON 269.00 240486.00 350.00 312900.00  ASP FOR PLANT MIX

0009 1704000000-E SP   2,778 TON 95.00 263910.00 109.00 302802.00  PATCHING EXIST PAVEMENT

0010 1775500000-E SP   116,700 SY  0.65 75855.00 0.54 63018.00  AST, MAT COAT, #*** STONE
(67)

0011 1838000000-E SP   46,700 GAL 1.45 67715.00 1.30 60710.00  EMULSION FOR AST

0012 2845000000-N 858  2 EA  1500.00 3000.00 1800.00 3600.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   1,334 SF  6.11 8150.74 7.04 9391.36  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 14800.52 15000.00  TEMP TRAFFIC CONTROL (SP)

0015 4510000000-N SP   40 HR  30.00 1200.00 55.00 2200.00  LAW ENFORCEMENT

0016 4685000000-E 1205  112,844 LF  0.43 48522.92 0.43 48522.92  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  113,164 LF  0.49 55450.36 0.49 55450.36  THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  145 LF  3.00 435.00 3.00 435.00  THERMO PVT MKG LINES 8"90 MILS

0019 4710000000-E 1205  80 LF  10.00 800.00 10.00 800.00  24"WIDE THERMO 120 MILS

0020 4725000000-E 1205  5 EA  150.00 750.00 150.00 750.00  THERMO PVT SYMBOL 90MILS

0021 4770000000-E 1205  1,200 LF  2.00 2400.00 2.00 2400.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0022 4850000000-E 1205  1,200 LF  0.50 600.00 0.50 600.00  LINE REMOVAL 4" WIDE

0023 4900000000-N 1251  561 EA  5.00 2805.00 5.00 2805.00  PERM RAISED PVMT MARKERS

0024 7444000000-E 1725  500 LF  5.88 2940.00 5.88 2940.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 1563846.00 TOTAL 1778553.09  CONTRACT TOTAL

 

    SUB-TOTAL 1563846.00 SUB-TOTAL 1778553.09  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1563846.00   S T WOOTEN CORPORATION

     2  1778553.09   RILEY PAVING INC



1 SECTION EACH OF NC-177, NC-79, NC-381, AND 6 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

APR 07, 2017 11:01 AM RICHMOND, SCOTLAND, HOKE 2:00 PM 1 /  2 006

2017CPT.08.14.10771,  2017CPT.08.14.10831,  2017CPT.08.14.20471,  2017CPT.08.14.20771,  2017CPT.08.14.20831 MAR 21 2017 C203995

TIP NO 32.005 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 147150.00 121000.00  MOBILIZATION

0002 0255000000-E SP   2,286 TON 20.00 45720.00 18.45 42176.70  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  25.29 SMI 1800.00 45522.00 1200.00 30348.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  102,461 SY  1.40 143445.40 1.72 176232.92  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  1,550 SY  26.00 40300.00 16.20 25110.00  INCIDENTAL MILLING

0006 1519000000-E 610  9,460 TON 57.75 546315.00 42.65 403469.00  ASP CONC SURF CRS S9.5B

0007 1525000000-E 610  13,520 TON 63.75 861900.00 44.60 602992.00  ASP CONC SURF CRS SF9.5A

0008 1575000000-E 620  1,474 TON 0.01 14.74 340.00 501160.00  ASP FOR PLANT MIX

0009 1704000000-E SP   2,127 TON 129.00 274383.00 144.00 306288.00  PATCHING EXIST PAVEMENT

0010 1891000000-E SP   195,851 SY  2.25 440664.75 2.05 401494.55  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING,TYPE II

0011 2830000000-N 858  8 EA  500.00 4000.00 1047.98 8383.84  ADJ MANHOLES

0012 2845000000-N 858  15 EA  500.00 7500.00 855.59 12833.85  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,541 SF  6.80 24078.80 6.80 24078.80  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 63800.00 45000.00  TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  203,353 LF  0.41 83374.73 0.41 83374.73  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  146,386 LF  0.51 74656.86 0.51 74656.86  THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  1,030 LF  2.50 2575.00 2.50 2575.00  THERMO PVT MKG LINES 8"90 MILS

0018 4705000000-E 1205  250 LF  10.00 2500.00 10.00 2500.00  THERMO LINES 16" 120MILS

0019 4710000000-E 1205  462 LF  10.00 4620.00 10.00 4620.00  24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  19 EA  125.00 2375.00 125.00 2375.00  THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  11 EA  125.00 1375.00 125.00 1375.00  THERMO PVT SYMBOL 90MILS

0022 4770000000-E 1205  1,546 LF  2.60 4019.60 2.60 4019.60  4" COLD APPL PLSTIC LINES TYPE **
(II)

0023 4810000000-E 1205  41,700 LF  0.15 6255.00 0.15 6255.00  PAINT PVMT MARKINGS 4"

0024 4835000000-E 1205  169 LF  3.00 507.00 3.00 507.00  PAINT PVT MKG LINES 24"

0025 4850000000-E 1205  250,561 LF  0.12 30067.32 0.12 30067.32  LINE REMOVAL 4" WIDE

0026 4860000000-E 1205  400 LF  0.50 200.00 0.50 200.00  LINE REMOVAL 8" WIDE

0027 4870000000-E 1205  155 LF  3.00 465.00 3.00 465.00  LINE REMOVAL 24" WIDE

0028 4875000000-N 1205  6 EA  50.00 300.00 50.00 300.00  REMOVAL OF SYMBL & CHARAC

0029 4890000000-E SP   259,235 LF  0.26 67401.10 0.26 67401.10  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING
LINES, 4", 50MILS

0030 4900000000-N 1251  1,970 EA  4.75 9357.50 4.75 9357.50  PERM RAISED PVMT MARKERS

0031 4905000000-N 1253  430 EA  28.00 12040.00 28.00 12040.00  SNOWPLB PVMT MRKER

 

    TOTAL 2946882.80 TOTAL 3002656.77  CONTRACT TOTAL



1 SECTION EACH OF NC-177, NC-79, NC-381, AND 6 SECTIONS OF SECONDARY ROADS.

   

APR 07, 2017 11:01 AM RICHMOND, SCOTLAND, HOKE 2:00 PM 2 /  2 006

2017CPT.08.14.10771,  2017CPT.08.14.10831,  2017CPT.08.14.20471,  2017CPT.08.14.20771,  2017CPT.08.14.20831 MAR 21 2017 C203995

TIP NO 32.005 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 2946882.80 SUB-TOTAL 3002656.77  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2946882.80   HUDSON PAVING, INC.

     2  3002656.77   BARNHILL CONTRACTING COMPANY



1 SECTION EACH OF NC-109, NC-8 & NC-68, 2 SECTIONS OF NC-47, AND 12 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. HANES CONSTRUCTION COMPANY

CHARLOTTE,  NC LEXINGTON,  NC

APR 07, 2017 11:01 AM DAVIDSON 2:00 PM 1 /  2 007

2017CPT.09.26.10291,  2017CPT.09.27.20291 MAR 21 2017 C204001

TIP NO 29.241 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 205000.00 300000.00  100000.00MOBILIZATION

0002 0106000000-E 230  2,888 CY  38.50 111188.00 55.00 158840.00 45.00  129960.00BORROW EXCAVATION

0003 1220000000-E 545  2,064 TON 1.00 2064.00 0.01 20.64 50.00  103200.00INCIDENTAL STONE BASE

0004 1245000000-E SP  46.65 SMI 1700.00 79305.00 2200.00 102630.00 2500.00  116625.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  97,967 SY  1.05 102865.35 1.26 123438.42 1.74  170462.58MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  249,136 SY  1.30 323876.80 1.23 306437.28 2.12  528168.32MILL ASP PVMT *****" DTH
(2")

0007 1308000000-E 607  13,520 SY  2.55 34476.00 1.91 25823.20 3.65  49348.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  8,571 SY  6.00 51426.00 6.22 53311.62 8.86  75939.06INCIDENTAL MILLING

0009 1519000000-E 610  20,602 TON 38.00 782876.00 47.39 976328.78 48.84  1006201.68ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  34,966 TON 38.90 1360177.40 43.47 1519972.02 48.62  1700046.92ASP CONC SURF CRS S9.5C

0011 1525000000-E 610  7,265 TON 40.00 290600.00 47.80 347267.00 48.32  351044.80ASP CONC SURF CRS SF9.5A

0012 1575000000-E 620  3,786 TON 375.00 1419750.00 365.11 1382306.46 350.00  1325100.00ASP FOR PLANT MIX

0013 1704000000-E SP   1,454 TON 91.00 132314.00 108.50 157759.00 125.00  181750.00PATCHING EXIST PAVEMENT

0014 1748500000-E SP   10,010 SY  1.25 12512.50 1.93 19319.30 1.10  11011.00AST, MAT & SINGLE SEAL

0015 1838000000-E SP   5,005 GAL 1.80 9009.00 1.47 7357.35 2.65  13263.25EMULSION FOR AST

0016 2815000000-N 858  4 EA  695.00 2780.00 824.00 3296.00 715.00  2860.00ADJ DROP INLETS

0017 2830000000-N 858  59 EA  695.00 41005.00 824.00 48616.00 690.00  40710.00ADJ MANHOLES

0018 2845000000-N 858  67 EA  685.00 45895.00 819.00 54873.00 535.00  35845.00ADJ METER OR VALVE BOXES

0019 4413000000-E SP   1,950 SF  6.00 11700.00 6.70 13065.00 7.40  14430.00WORK ZONE ADV/GEN WARN SIGN

0020 4457000000-N SP  Lump Sum 90000.00 207000.00  110000.00TEMP TRAFFIC CONTROL (SP)

0021 4510000000-N SP   32 HR  35.00 1120.00 50.00 1600.00 50.00  1600.00LAW ENFORCEMENT

0022 4685000000-E 1205  92,247 LF  0.50 46123.50 0.46 42433.62 0.50  46123.50THERMO PVT MKG LINES 4"90

0023 4686000000-E 1205  130,771 LF  0.64 83693.44 0.59 77154.89 0.65  85001.15THERMO PVT MKG LINES 4"120

0024 4695000000-E 1205  2,820 LF  3.01 8488.20 2.75 7755.00 3.00  8460.00THERMO PVT MKG LINES 8"90 MILS

0025 4700000000-E 1205  1,330 LF  3.28 4362.40 3.00 3990.00 3.30  4389.0012"WIDE THERMO 90 MILS

0026 4705000000-E 1205  850 LF  7.65 6502.50 7.00 5950.00 7.70  6545.00THERMO LINES 16" 120MILS

0027 4710000000-E 1205  2,632 LF  7.93 20871.76 7.25 19082.00 8.00  21056.0024"WIDE THERMO 120 MILS

0028 4721000000-E 1205  78 EA  109.36 8530.08 100.00 7800.00 110.00  8580.00THERMO PVT MKG CHARACTER 120

0029 4725000000-E 1205  396 EA  109.36 43306.56 100.00 39600.00 110.00  43560.00THERMO PVT SYMBOL 90MILS

0030 4810000000-E 1205  179,630 LF  0.26 46703.80 0.24 43111.20 0.26  46703.80PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  3,300 LF  1.09 3597.00 1.00 3300.00 1.10  3630.00PAINT PVMT MARKINGS 8"

0032 4830000000-E 1205  650 LF  3.66 2379.00 3.35 2177.50 3.70  2405.00PAINT PVT MKGS LINES 16"

0033 4835000000-E 1205  2,136 LF  3.83 8180.88 3.50 7476.00 3.85  8223.60PAINT PVT MKG LINES 24"

0034 4840000000-N 1205  58 EA  43.74 2536.92 40.00 2320.00 44.00  2552.00PAINT PVT MKG CHARACTER

0035 4845000000-N 1205  137 EA  43.74 5992.38 40.00 5480.00 44.00  6028.00PAINT PVT MKG SYMBOL

0036 4847000000-E 1205  371,109 LF  0.94 348842.46 0.86 319153.74 0.95  352553.55POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)



1 SECTION EACH OF NC-109, NC-8 & NC-68, 2 SECTIONS OF NC-47, AND 12 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

BLYTHE CONSTRUCTION, INC. HANES CONSTRUCTION COMPANY

CHARLOTTE,  NC LEXINGTON,  NC

APR 07, 2017 11:01 AM DAVIDSON 2:00 PM 2 /  2 007

2017CPT.09.26.10291,  2017CPT.09.27.20291 MAR 21 2017 C204001

TIP NO 29.241 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4847110000-E 1205  1,538 LF  3.28 5044.64 3.00 4614.00 3.30  5075.40POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0038 4850000000-E 1205  2,696 LF  1.09 2938.64 1.00 2696.00 1.10  2965.60LINE REMOVAL 4" WIDE

0039 4905000000-N 1253  2,170 EA  27.29 59219.30 24.95 54141.50 27.45  59566.50SNOWPLB PVMT MRKER

0040 6000000000-E 1605  9,619 LF  2.10 20199.90 0.01 96.19 3.30  31742.70TEMPORARY SILT FENCE

0041 6071010000-E SP   962 LF  6.50 6253.00 0.01 9.62 16.50  15873.00WATTLE

 

    TOTAL 5843706.41 TOTAL 6457602.33 TOTAL  6828599.41CONTRACT TOTAL

 

    SUB-TOTAL 5843706.41 SUB-TOTAL 6457602.33 SUB-TOTAL  6828599.41ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5843706.41   J. T. RUSSELL & SONS, INC.

     2  6457602.33   BLYTHE CONSTRUCTION, INC.

     3  6828599.41   HANES CONSTRUCTION COMPANY



1 SECTION EACH OF US-52/NC-8, NC-8 & NC-66, AND 14 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

APR 07, 2017 11:01 AM FORSYTH 2:00 PM 1 /  2 008

2017CPT.09.30.10341,  2017CPT.09.31.20341 MAR 21 2017 C203996

TIP NO 35.887 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 230000.00 85900.00  MOBILIZATION

0002 0106000000-E 230  2,436 CY  48.00 116928.00 49.65 120947.40  BORROW EXCAVATION

0003 1220000000-E 545  3,481 TON 0.01 34.81 0.01 34.81  INCIDENTAL STONE BASE

0004 1245000000-E SP  34.83 SMI 2175.00 75755.25 2550.00 88816.50  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  125,049 SY  1.70 212583.30 2.31 288863.19  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  33,391 SY  1.85 61773.35 2.71 90489.61  MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  39,504 SY  4.75 187644.00 4.25 167892.00  MILL ASP PVMT *****" DTH
(6")

0008 1308000000-E 607  10,866 SY  4.00 43464.00 4.83 52482.78  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0009 1330000000-E 607  6,905 SY  6.35 43846.75 7.31 50475.55  INCIDENTAL MILLING

0010 1489000000-E 610  11,417 TON 46.00 525182.00 57.25 653623.25  ASP CONC BASE CRS B25.0B

0011 1519000000-E 610  30,935 TON 48.00 1484880.00 52.20 1614807.00  ASP CONC SURF CRS S9.5B

0012 1523000000-E 610  4,699 TON 48.00 225552.00 58.05 272776.95  ASP CONC SURF CRS S9.5C

0013 1525000000-E 610  2,468 TON 48.00 118464.00 50.90 125621.20  ASP CONC SURF CRS SF9.5A

0014 1525100000-E SP   250 TON 56.00 14000.00 68.75 17187.50  ASP CONC SURF CRS SF9.5A LEVEL

0015 1575000000-E 620  2,817 TON 360.00 1014120.00 396.48 1116884.16  ASP FOR PLANT MIX

0016 1577000000-E 620  296 TON 560.00 165760.00 564.38 167056.48  POLYM MOD ASP BNDR FOR PLT MIX

0017 1748500000-E SP   33,224 SY  1.10 36546.40 1.34 44520.16  AST, MAT & SINGLE SEAL

0018 1838000000-E SP   16,613 GAL 1.50 24919.50 1.60 26580.80  EMULSION FOR AST

0019 1839140000-E 661  5,686 TON 77.00 437822.00 107.13 609141.18  ULTRATHIN BOND WEAR CRS

0020 1840000000-E 665  47,784 LF  0.30 14335.20 0.16 7645.44  MILLED RUMBLE STRIPS

0021 1891000000-E SP   147,686 SY  1.50 221529.00 1.83 270265.38  GENERIC PAVING ITEM (SY)
FINE MILLING (5/8")

0022 2815000000-N 858  1 EA  650.00 650.00 1006.88 1006.88  ADJ DROP INLETS

0023 2830000000-N 858  123 EA  650.00 79950.00 1006.88 123846.24  ADJ MANHOLES

0024 2845000000-N 858  126 EA  625.00 78750.00 1002.40 126302.40  ADJ METER OR VALVE BOXES

0025 4413000000-E SP   3,194 SF  5.50 17567.00 7.41 23667.54  WORK ZONE ADV/GEN WARN SIGN

0026 4457000000-N SP  Lump Sum 100000.00 192300.00  TEMP TRAFFIC CONTROL (SP)

0027 4510000000-N SP   128 HR  50.00 6400.00 160.13 20496.64  LAW ENFORCEMENT

0028 4685000000-E 1205  129,177 LF  0.56 72339.12 0.72 93007.44  THERMO PVT MKG LINES 4"90

0029 4686000000-E 1205  183,297 LF  0.66 120976.02 0.78 142971.66  THERMO PVT MKG LINES 4"120

0030 4695000000-E 1205  1,396 LF  3.00 4188.00 2.24 3127.04  THERMO PVT MKG LINES 8"90 MILS

0031 4697000000-E 1205  702 LF  3.25 2281.50 2.80 1965.60  THERMO PVT MKG LINE 8"120 MILS

0032 4705000000-E 1205  200 LF  7.00 1400.00 5.60 1120.00  THERMO LINES 16" 120MILS

0033 4710000000-E 1205  2,505 LF  7.25 18161.25 7.28 18236.40  24"WIDE THERMO 120 MILS

0034 4721000000-E 1205  120 EA  100.00 12000.00 140.00 16800.00  THERMO PVT MKG CHARACTER 120

0035 4725000000-E 1205  334 EA  100.00 33400.00 212.80 71075.20  THERMO PVT SYMBOL 90MILS

0036 4805000000-N 1205  30 EA  575.00 17250.00 28.00 840.00  COLD APPL PLASTIC SYM TYPE **
(II)



1 SECTION EACH OF US-52/NC-8, NC-8 & NC-66, AND 14 SECTIONS OF SECONDARY ROADS.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

APR 07, 2017 11:01 AM FORSYTH 2:00 PM 2 /  2 008

2017CPT.09.30.10341,  2017CPT.09.31.20341 MAR 21 2017 C203996

TIP NO 35.887 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

0037 4810000000-E 1205  158,453 LF  0.28 44366.84 0.28 44366.84  PAINT PVMT MARKINGS 4"

0038 4815000000-E 1205  137,291 LF  0.36 49424.76 0.34 46678.94  PAINT PVMT MARKINGS 6"

0039 4820000000-E 1205  1,455 LF  0.75 1091.25 1.12 1629.60  PAINT PVMT MARKINGS 8"

0040 4825000000-E 1205  6,444 LF  1.00 6444.00 0.56 3608.64  PAINT PVMT MARKINGS 12"

0041 4835000000-E 1205  1,481 LF  2.50 3702.50 3.36 4976.16  PAINT PVT MKG LINES 24"

0042 4840000000-N 1205  60 EA  40.00 2400.00 72.80 4368.00  PAINT PVT MKG CHARACTER

0043 4845000000-N 1205  154 EA  40.00 6160.00 72.80 11211.20  PAINT PVT MKG SYMBOL

0044 4847000000-E 1205  87,290 LF  0.97 84671.30 0.95 82925.50  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0045 4847100000-E 1205  135,193 LF  1.27 171695.11 1.12 151416.16  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0046 4847110000-E 1205  1,565 LF  3.00 4695.00 1.68 2629.20  POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0047 4847120000-E 1205  8,615 LF  3.50 30152.50 2.13 18349.95  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0048 4855000000-E 1205  18,904 LF  0.60 11342.40 0.95 17958.80  LINE REMOVAL 6" WIDE

0049 4900000000-N 1251  126 EA  12.00 1512.00 5.60 705.60  PERM RAISED PVMT MARKERS

0050 4905000000-N 1253  1,334 EA  25.50 34017.00 31.92 42581.28  SNOWPLB PVMT MRKER

0051 5255000000-N 1413 Lump Sum 10000.00 53950.00  PORTABLE LIGHTING

0052 6000000000-E 1605  8,185 LF  0.01 81.85 1.97 16124.45  TEMPORARY SILT FENCE

0053 6071010000-E SP   907 LF  0.01 9.07 4.49 4072.43  WATTLE

 

    TOTAL 6282218.03 TOTAL 7216327.13  CONTRACT TOTAL

 

    SUB-TOTAL 6282218.03 SUB-TOTAL 7216327.13  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6282218.03   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  7216327.13   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



US-601 FROM SR-1612 TO MILEPOST 22.4, US-601 FROM CABARRUS COUNTY LINE TO SR-1542, AND 7 SECONDARY ROADS.

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

APR 07, 2017 11:01 AM UNION 2:00 PM 1 /  4 009

2017CPT.10.07.10901.1,  2017CPT.10.07.10901.2,  2017CPT.10.07.20901.1,  2017CPT.10.07.20901.2,  2017CPT.10.07.20901.3,  2017CPT.10.07.20901.4,  2017CPT.10.07.20901.5,
2017CPT.10.07.20901.6,  2017CPT.10.07.20901.7

MAR 21 2017 C203997

TIP NO 16.505 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97100.00 250000.00  205000.00MOBILIZATION

0002 0106000000-E 230  7,505 CY  15.00 112575.00 40.00 300200.00 37.00  277685.00BORROW EXCAVATION

0003 1220000000-E 545  3,000 TON 22.50 67500.00 0.01 30.00 40.00  120000.00INCIDENTAL STONE BASE

0004 1245000000-E SP  29.1 SMI 2250.00 65475.00 2200.00 64020.00 1715.00  49906.50SHOULDER RECONSTRUCTION

0005 1297000000-E 607  30,733 SY  1.20 36879.60 2.25 69149.25 1.75  53782.75MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  18,215 SY  1.30 23679.50 2.50 45537.50 2.00  36430.00MILL ASP PVMT *****" DTH
(2")

0007 1308000000-E 607  215 SY  8.00 1720.00 20.00 4300.00 15.20  3268.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  2,920 SY  8.00 23360.00 11.50 33580.00 7.55  22046.00INCIDENTAL MILLING

0009 1491000000-E 610  2,158 TON 57.00 123006.00 59.00 127322.00 52.00  112216.00ASP CONC BASE CRS B25.0C

0010 1498000000-E 610  7,623 TON 36.00 274428.00 44.95 342653.85 44.35  338080.05ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  23,572 TON 41.50 978238.00 47.20 1112598.40 46.20  1089026.40ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   3,438 TON 46.50 159867.00 48.00 165024.00 47.15  162101.70ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E 610  4,102 TON 42.00 172284.00 44.30 181718.60 43.00  176386.00ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  2,340 TON 330.00 772200.00 367.00 858780.00 375.00  877500.00ASP FOR PLANT MIX

0015 1704000000-E SP   8,078 TON 92.50 747215.00 99.00 799722.00 105.00  848190.00PATCHING EXIST PAVEMENT

0016 1775000000-E 660  39,456 SY  0.45 17755.20 0.65 25646.40 1.00  39456.00AST, MAT COAT, #78M STONE

0017 1838000000-E SP   11,840 GAL 2.00 23680.00 1.45 17168.00 1.95  23088.00EMULSION FOR AST

0018 2600000000-N SP   18 EA  750.00 13500.00 770.00 13860.00 1720.00  30960.00RETROFIT EXT CURB RAMP

0019 2605000000-N 848  7 EA  1600.00 11200.00 3900.00 27300.00 1505.00  10535.00CONCRETE CURB RAMP

0020 2612000000-E 848  1,700 SY  90.00 153000.00 90.00 153000.00 66.00  112200.006" CONCRETE DRIVEWAY

0021 2830000000-N 858  30 EA  800.00 24000.00 750.00 22500.00 725.00  21750.00ADJ MANHOLES

0022 2845000000-N 858  25 EA  700.00 17500.00 715.00 17875.00 540.00  13500.00ADJ METER OR VALVE BOXES

0023 4413000000-E SP  1,916.1 SF  5.68 10883.45 6.90 13221.09 6.60  12646.26WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 12000.00 215000.00  175000.00TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N SP   360 HR  55.00 19800.00 50.00 18000.00 35.00  12600.00LAW ENFORCEMENT

0026 4695000000-E 1205  550 LF  1.80 990.00 1.80 990.00 2.04  1122.00THERMO PVT MKG LINES 8"90 MILS

0027 4697000000-E 1205  465 LF  2.00 930.00 2.00 930.00 2.27  1055.55THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  1,475 LF  3.20 4720.00 3.20 4720.00 3.63  5354.2512"WIDE THERMO 90 MILS

0029 4705000000-E 1205  100 LF  6.00 600.00 6.00 600.00 6.80  680.00THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,217 LF  9.00 10953.00 9.00 10953.00 10.20  12413.4024"WIDE THERMO 120 MILS

0031 4721000000-E 1205  70 EA  120.00 8400.00 120.00 8400.00 136.05  9523.50THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  136 EA  135.00 18360.00 135.00 18360.00 153.06  20816.16THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  90,696 LF  0.16 14511.36 0.16 14511.36 0.18  16325.28PAINT PVMT MARKINGS 4"

0034 4830000000-E 1205  100 LF  5.00 500.00 5.00 500.00 5.67  567.00PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  550 LF  5.00 2750.00 5.00 2750.00 5.67  3118.50PAINT PVT MKG LINES 24"

0036 4840000000-N 1205  24 EA  45.00 1080.00 45.00 1080.00 51.02  1224.48PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  32 EA  55.00 1760.00 55.00 1760.00 62.36  1995.52PAINT PVT MKG SYMBOL



US-601 FROM SR-1612 TO MILEPOST 22.4, US-601 FROM CABARRUS COUNTY LINE TO SR-1542, AND 7 SECONDARY ROADS.

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

APR 07, 2017 11:01 AM UNION 2:00 PM 2 /  4 009

2017CPT.10.07.10901.1,  2017CPT.10.07.10901.2,  2017CPT.10.07.20901.1,  2017CPT.10.07.20901.2,  2017CPT.10.07.20901.3,  2017CPT.10.07.20901.4,  2017CPT.10.07.20901.5,
2017CPT.10.07.20901.6,  2017CPT.10.07.20901.7

MAR 21 2017 C203997

TIP NO 16.505 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

0038 4890000000-E SP   176,601 LF  0.58 102428.58 0.58 102428.58 0.66  116556.66GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0039 4890000000-E SP   155,989 LF  0.65 101392.85 0.65 101392.85 0.74  115431.86GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 90 MILS
(HIGHLY REFLECTIVE    MEDIA)

0040 4900000000-N 1251  1,743 EA  7.00 12201.00 7.00 12201.00 7.94  13839.42PERM RAISED PVMT MARKERS

0041 5255000000-N 1413 Lump Sum 23000.00 6000.00  25000.00PORTABLE LIGHTING

0042 6000000000-E 1605  2,180 LF  1.75 3815.00 0.01 21.80 2.00  4360.00TEMPORARY SILT FENCE

0043 6009000000-E 1610  292 TON 35.00 10220.00 0.01 2.92 30.00  8760.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  147 TON 28.00 4116.00 0.01 1.47 30.00  4410.00SEDIMENT CONTROL STONE

0045 6071010000-E SP   2,180 LF  4.00 8720.00 0.01 21.80 4.55  9919.00WATTLE

0046 6071020000-E SP  6.6 LB  10.00 66.00 0.01 0.07 11.55  76.23POLYACRYLAMIDE (PAM)

 

    TOTAL 4290359.54 TOTAL 5165830.94 TOTAL  5195902.47CONTRACT TOTAL

 

    SUB-TOTAL 4290359.54 SUB-TOTAL 5165830.94 SUB-TOTAL  5195902.47ROADWAY ITEMS



US-601 FROM SR-1612 TO MILEPOST 22.4, US-601 FROM CABARRUS COUNTY LINE TO SR-1542, AND 7 SECONDARY ROADS.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT   

APR 07, 2017 11:01 AM UNION 2:00 PM 3 /  4 009

2017CPT.10.07.10901.1,  2017CPT.10.07.10901.2,  2017CPT.10.07.20901.1,  2017CPT.10.07.20901.2,  2017CPT.10.07.20901.3,  2017CPT.10.07.20901.4,  2017CPT.10.07.20901.5,
2017CPT.10.07.20901.6,  2017CPT.10.07.20901.7

MAR 21 2017 C203997

TIP NO 16.505 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 285000.00   MOBILIZATION

0002 0106000000-E 230  7,505 CY  25.00 187625.00   BORROW EXCAVATION

0003 1220000000-E 545  3,000 TON 25.00 75000.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  29.1 SMI 1750.00 50925.00   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  30,733 SY  2.50 76832.50   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  18,215 SY  3.00 54645.00   MILL ASP PVMT *****" DTH
(2")

0007 1308000000-E 607  215 SY  35.00 7525.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  2,920 SY  10.00 29200.00   INCIDENTAL MILLING

0009 1491000000-E 610  2,158 TON 50.00 107900.00   ASP CONC BASE CRS B25.0C

0010 1498000000-E 610  7,623 TON 45.00 343035.00   ASP CONC INTR CRS I19.0B

0011 1519000000-E 610  23,572 TON 45.00 1060740.00   ASP CONC SURF CRS S9.5B

0012 1520000000-E SP   3,438 TON 50.00 171900.00   ASP CONC SURF CRS S9.5B LEVEL

0013 1523000000-E 610  4,102 TON 47.50 194845.00   ASP CONC SURF CRS S9.5C

0014 1575000000-E 620  2,340 TON 425.00 994500.00   ASP FOR PLANT MIX

0015 1704000000-E SP   8,078 TON 120.00 969360.00   PATCHING EXIST PAVEMENT

0016 1775000000-E 660  39,456 SY  1.00 39456.00   AST, MAT COAT, #78M STONE

0017 1838000000-E SP   11,840 GAL 2.00 23680.00   EMULSION FOR AST

0018 2600000000-N SP   18 EA  770.00 13860.00   RETROFIT EXT CURB RAMP

0019 2605000000-N 848  7 EA  3900.00 27300.00   CONCRETE CURB RAMP

0020 2612000000-E 848  1,700 SY  90.00 153000.00   6" CONCRETE DRIVEWAY

0021 2830000000-N 858  30 EA  750.00 22500.00   ADJ MANHOLES

0022 2845000000-N 858  25 EA  715.00 17875.00   ADJ METER OR VALVE BOXES

0023 4413000000-E SP  1,916.1 SF  6.90 13221.09   WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 245000.00   TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N SP   360 HR  60.30 21708.00   LAW ENFORCEMENT

0026 4695000000-E 1205  550 LF  2.00 1100.00   THERMO PVT MKG LINES 8"90 MILS

0027 4697000000-E 1205  465 LF  3.00 1395.00   THERMO PVT MKG LINE 8"120 MILS

0028 4700000000-E 1205  1,475 LF  3.50 5162.50   12"WIDE THERMO 90 MILS

0029 4705000000-E 1205  100 LF  8.00 800.00   THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,217 LF  5.00 6085.00   24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  70 EA  150.00 10500.00   THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  136 EA  150.00 20400.00   THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  90,696 LF  0.15 13604.40   PAINT PVMT MARKINGS 4"

0034 4830000000-E 1205  100 LF  0.25 25.00   PAINT PVT MKGS LINES 16"

0035 4835000000-E 1205  550 LF  3.00 1650.00   PAINT PVT MKG LINES 24"

0036 4840000000-N 1205  24 EA  55.00 1320.00   PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  32 EA  55.00 1760.00   PAINT PVT MKG SYMBOL



US-601 FROM SR-1612 TO MILEPOST 22.4, US-601 FROM CABARRUS COUNTY LINE TO SR-1542, AND 7 SECONDARY ROADS.

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT   

APR 07, 2017 11:01 AM UNION 2:00 PM 4 /  4 009

2017CPT.10.07.10901.1,  2017CPT.10.07.10901.2,  2017CPT.10.07.20901.1,  2017CPT.10.07.20901.2,  2017CPT.10.07.20901.3,  2017CPT.10.07.20901.4,  2017CPT.10.07.20901.5,
2017CPT.10.07.20901.6,  2017CPT.10.07.20901.7

MAR 21 2017 C203997

TIP NO 16.505 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

0038 4890000000-E SP   176,601 LF  1.50 264901.50   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0039 4890000000-E SP   155,989 LF  1.50 233983.50   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 90 MILS
(HIGHLY REFLECTIVE    MEDIA)

0040 4900000000-N 1251  1,743 EA  6.00 10458.00   PERM RAISED PVMT MARKERS

0041 5255000000-N 1413 Lump Sum 6750.00   PORTABLE LIGHTING

0042 6000000000-E 1605  2,180 LF  1.75 3815.00   TEMPORARY SILT FENCE

0043 6009000000-E 1610  292 TON 25.53 7454.76   EROS CONTRL STONE CL B

0044 6012000000-E 1610  147 TON 23.54 3460.38   SEDIMENT CONTROL STONE

0045 6071010000-E SP   2,180 LF  4.00 8720.00   WATTLE

0046 6071020000-E SP  6.6 LB  10.00 66.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 5790043.63   CONTRACT TOTAL

 

    SUB-TOTAL 5790043.63   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4290359.54   LYNCHES RIVER CONTRACTING INC

     2  5165830.94   BLYTHE CONSTRUCTION, INC.

     3  5195902.47   J. T. RUSSELL & SONS, INC.

     4  5790043.63   THE LANE CONSTRUCTION CORPORATION



1 SECTION OF NC-75 AND 12 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

APR 07, 2017 11:01 AM UNION, MECKLENBURG 2:00 PM 1 /  2 010

2017CPT.10.08.10901.1,  2017CPT.10.08.20901.1,  2017CPT.10.08.20901.10,  2017CPT.10.08.20901.11,  2017CPT.10.08.20901.12,  2017CPT.10.08.20901.2,  2017CPT.10.08.20901.3,
2017CPT.10.08.20901.4,  2017CPT.10.08.20901.5,  2017CPT.10.08.20901.6,  2017CPT.10.08.20901.7,  2017CPT.10.08.20901.8,  2017CPT.10.08.20901.9,  2017CPT.10.08.20902.1,
2017CPT.10.08.20902.2,  2017CPT.10.08.20902.3,  2017CPT.10.08.20902.4,  2017CPT.10.08.20902.5,  2017CPT.10.08.20902.6

MAR 21 2017 C204000

TIP NO 27.750 MI

FED AID NO STATE FUNDED

MILL, RESURF, WIDEN, FD RECLAMATION & SHLD RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 226775.00 244100.00  285000.00MOBILIZATION

0002 0106000000-E 230  3,999 CY  23.00 91977.00 40.00 159960.00 36.60  146363.40BORROW EXCAVATION

0003 0241000000-E SP   145,523 SY  2.70 392912.10 2.43 353620.89 3.40  494778.20GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  5,233 TON 152.00 795416.00 157.00 821581.00 180.00  941940.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  5,805 TON 22.50 130612.50 0.01 58.05 40.00  232200.00INCIDENTAL STONE BASE

0006 1245000000-E SP  54.7 SMI 2150.00 117605.00 1900.00 103930.00 1700.00  92990.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  459 SY  12.00 5508.00 14.20 6517.80 10.00  4590.00MILL ASP PVMT *****" DTH
(1")

0008 1297000000-E 607  450 SY  6.50 2925.00 14.55 6547.50 11.15  5017.50MILL ASP PVMT *****" DTH
(1-1/2")

0009 1297000000-E 607  5,400 SY  3.50 18900.00 3.50 18900.00 2.45  13230.00MILL ASP PVMT *****" DTH
(2")

0010 1308000000-E 607  2,049 SY  5.50 11269.50 3.50 7171.50 4.20  8605.80MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1330000000-E 607  4,791 SY  6.50 31141.50 14.20 68032.20 7.70  36890.70INCIDENTAL MILLING

0012 1491000000-E 610  1,563 TON 57.00 89091.00 47.85 74789.55 58.90  92060.70ASP CONC BASE CRS B25.0C

0013 1498000000-E 610  5,370 TON 39.00 209430.00 40.70 218559.00 48.20  258834.00ASP CONC INTR CRS I19.0B

0014 1519000000-E 610  22,682 TON 42.00 952644.00 43.85 994605.70 45.95  1042237.90ASP CONC SURF CRS S9.5B

0015 1520000000-E SP   1,617 TON 49.00 79233.00 46.00 74382.00 49.25  79637.25ASP CONC SURF CRS S9.5B LEVEL

0016 1525000000-E 610  8,580 TON 47.50 407550.00 44.40 380952.00 49.90  428142.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  2,367 TON 335.00 792945.00 367.00 868689.00 375.00  887625.00ASP FOR PLANT MIX

0018 1704000000-E SP   7,310 TON 94.00 687140.00 99.00 723690.00 110.00  804100.00PATCHING EXIST PAVEMENT

0019 1775500000-E SP   94,612 SY  0.70 66228.40 0.84 79474.08 1.25  118265.00AST, MAT COAT, #*** STONE
(67)

0020 1775500000-E SP   56,702 SY  0.55 31186.10 0.66 37423.32 1.15  65207.30AST, MAT COAT, #*** STONE
(78M)

0021 1803500000-E SP   132,291 SY  1.30 171978.30 1.85 244738.35 1.50  198436.50AST, DOUBLE SEAL

0022 1838000000-E SP   122,905 GAL 1.88 231061.40 2.11 259329.55 2.10  258100.50EMULSION FOR AST

0023 2612000000-E 848  2,275 SY  90.00 204750.00 75.00 170625.00 67.00  152425.006" CONCRETE DRIVEWAY

0024 2800000000-N 858  8 EA  800.00 6400.00 625.00 5000.00 795.00  6360.00ADJ CATCH BASINS

0025 2830000000-N 858  5 EA  800.00 4000.00 675.00 3375.00 725.00  3625.00ADJ MANHOLES

0026 2845000000-N 858  4 EA  700.00 2800.00 550.00 2200.00 570.00  2280.00ADJ METER OR VALVE BOXES

0027 4413000000-E SP  3,108.3 SF  6.13 19053.88 7.10 22068.93 6.60  20514.78WORK ZONE ADV/GEN WARN SIGN

0028 4457000000-N SP  Lump Sum 2500.00 140250.00  150000.00TEMP TRAFFIC CONTROL (SP)

0029 4510000000-N SP   40 HR  55.00 2200.00 50.00 2000.00 35.00  1400.00LAW ENFORCEMENT

0030 4695000000-E 1205  6 LF  9.00 54.00 30.00 180.00 10.43  62.58THERMO PVT MKG LINES 8"90 MILS

0031 4710000000-E 1205  60 LF  12.00 720.00 35.00 2100.00 13.91  834.6024"WIDE THERMO 120 MILS

0032 4725000000-E 1205  2 EA  250.00 500.00 800.00 1600.00 289.71  579.42THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  42,740 LF  0.12 5128.80 0.11 4701.40 0.14  5983.60PAINT PVMT MARKINGS 4"

0034 4890000000-E SP   34,271 LF  0.84 28787.64 0.79 27074.09 0.97  33242.87GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)



1 SECTION OF NC-75 AND 12 SECTIONS OF SECONDARY ROADS.

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

APR 07, 2017 11:01 AM UNION, MECKLENBURG 2:00 PM 2 /  2 010

2017CPT.10.08.10901.1,  2017CPT.10.08.20901.1,  2017CPT.10.08.20901.10,  2017CPT.10.08.20901.11,  2017CPT.10.08.20901.12,  2017CPT.10.08.20901.2,  2017CPT.10.08.20901.3,
2017CPT.10.08.20901.4,  2017CPT.10.08.20901.5,  2017CPT.10.08.20901.6,  2017CPT.10.08.20901.7,  2017CPT.10.08.20901.8,  2017CPT.10.08.20901.9,  2017CPT.10.08.20902.1,
2017CPT.10.08.20902.2,  2017CPT.10.08.20902.3,  2017CPT.10.08.20902.4,  2017CPT.10.08.20902.5,  2017CPT.10.08.20902.6

MAR 21 2017 C204000

TIP NO 27.750 MI

FED AID NO STATE FUNDED

MILL, RESURF, WIDEN, FD RECLAMATION & SHLD RECONSTRUCTION.

0035 4890000000-E SP   42,880 LF  0.70 30016.00 0.69 29587.20 0.81  34732.80GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 90 MILS
(HIGHLY REFLECTIVE    MEDIA)

0036 4900000000-N 1251  268 EA  4.25 1139.00 15.60 4180.80 5.79  1551.72PERM RAISED PVMT MARKERS

0037 6000000000-E 1605  5,901 LF  1.75 10326.75 0.01 59.01 2.03  11979.03TEMPORARY SILT FENCE

0038 6009000000-E 1610  668 TON 30.00 20040.00 0.01 6.68 40.00  26720.00EROS CONTRL STONE CL B

0039 6012000000-E 1610  336 TON 27.00 9072.00 0.01 3.36 40.00  13440.00SEDIMENT CONTROL STONE

0040 6071010000-E SP   5,901 LF  4.00 23604.00 0.01 59.01 4.64  27380.64WATTLE

0041 6071020000-E SP   17 LB  10.00 170.00 0.01 0.17 12.00  204.00POLYACRYLAMIDE (PAM)

 

    TOTAL 5914790.87 TOTAL 6162122.14 TOTAL  6987567.79CONTRACT TOTAL

 

    SUB-TOTAL 5914790.87 SUB-TOTAL 6162122.14 SUB-TOTAL  6987567.79ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5914790.87   LYNCHES RIVER CONTRACTING INC

     2  6162122.14   BLYTHE CONSTRUCTION, INC.

     3  6987567.79   J. T. RUSSELL & SONS, INC.



1 SECTION OF US-29, 2 SECTIONS OF NC-73, AND 23 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION, INC.

CHESHIRE,  CT CHARLOTTE,  NC

APR 07, 2017 11:01 AM CABARRUS 2:00 PM 1 /  4 011

2017CPT.10.10.10131.1,  2017CPT.10.10.10131.2,  2017CPT.10.10.10131.3,  2017CPT.10.10.20131.1,  2017CPT.10.10.20131.10,  2017CPT.10.10.20131.11,  2017CPT.10.10.20131.12,
2017CPT.10.10.20131.13,  2017CPT.10.10.20131.14,  2017CPT.10.10.20131.15,  2017CPT.10.10.20131.16,  2017CPT.10.10.20131.2,  2017CPT.10.10.20131.3,
2017CPT.10.10.20131.4,  2017CPT.10.10.20131.5,  2017CPT.10.10.20131.6,  2017CPT.10.10.20131.7,  2017CPT.10.10.20131.8,  2017CPT.10.10.20131.9,  2017CPT.10.10.20132.1,
2017CPT.10.10.20132.2,  2017CPT.10.10.20132.3,  2017CPT.10.10.20132.4

MAR 21 2017 C204002

TIP NO 22.460 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 312000.00 200000.00  340000.00MOBILIZATION

0002 0106000000-E 230  6,024 CY  25.25 152106.00 30.00 180720.00 38.00  228912.00BORROW EXCAVATION

0003 0241000000-E SP   82,984 SY  2.65 219907.60 2.35 195012.40 2.35  195012.40GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  2,961 TON 180.00 532980.00 161.00 476721.00 161.00  476721.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  254 TON 51.85 13169.90 25.00 6350.00 50.00  12700.00INCIDENTAL STONE BASE

0006 1245000000-E SP  36.78 SMI 3500.00 128730.00 2500.00 91950.00 3000.00  110340.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  74,963 SY  1.25 93703.75 1.97 147677.11 2.70  202400.10MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  13,800 SY  1.35 18630.00 2.50 34500.00 4.00  55200.00MILL ASP PVMT *****" DTH
(2")

0009 1308000000-E 607  333 SY  10.05 3346.65 10.00 3330.00 6.00  1998.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  6,281 SY  1.55 9735.55 4.75 29834.75 6.50  40826.50MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  6,518 SY  2.80 18250.40 9.00 58662.00 6.50  42367.00INCIDENTAL MILLING

0012 1519000000-E 610  24,132 TON 43.70 1054568.40 47.00 1134204.00 50.00  1206600.00ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   1,925 TON 46.75 89993.75 48.50 93362.50 54.00  103950.00ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  10,196 TON 44.50 453722.00 40.00 407840.00 45.00  458820.00ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   400 TON 47.00 18800.00 45.00 18000.00 49.00  19600.00ASP CONC SURF CRS S9.5C LEVEL

0016 1525000000-E 610  5,755 TON 42.30 243436.50 45.00 258975.00 52.00  299260.00ASP CONC SURF CRS SF9.5A

0017 1525100000-E SP   600 TON 49.00 29400.00 48.00 28800.00 56.00  33600.00ASP CONC SURF CRS SF9.5A LEVEL

0018 1575000000-E 620  2,621 TON 375.00 982875.00 475.00 1244975.00 365.00  956665.00ASP FOR PLANT MIX

0019 1704000000-E SP   6,465 TON 105.00 678825.00 100.00 646500.00 110.00  711150.00PATCHING EXIST PAVEMENT

0020 1775500000-E SP   166,201 SY  1.20 199441.20 1.00 166201.00 1.00  166201.00AST, MAT COAT, #*** STONE
(67)

0021 1775500000-E SP   29,140 SY  1.35 39339.00 0.65 18941.00 0.80  23312.00AST, MAT COAT, #*** STONE
(78M)

0022 1803500000-E SP   79,611 SY  1.25 99513.75 1.10 87572.10 1.10  87572.10AST, DOUBLE SEAL

0023 1838000000-E SP   113,501 GAL 1.85 209976.85 2.05 232677.05 1.60  181601.60EMULSION FOR AST

0024 2600000000-N SP   11 EA  850.00 9350.00 870.00 9570.00 870.00  9570.00RETROFIT EXT CURB RAMP

0025 2605000000-N 848  1 EA  1350.00 1350.00 4500.00 4500.00 4500.00  4500.00CONCRETE CURB RAMP

0026 2612000000-E 848  100 SY  84.00 8400.00 115.00 11500.00 115.00  11500.006" CONCRETE DRIVEWAY

0027 2830000000-N 858  28 EA  840.00 23520.00 875.00 24500.00 875.00  24500.00ADJ MANHOLES

0028 2845000000-N 858  27 EA  785.00 21195.00 875.00 23625.00 875.00  23625.00ADJ METER OR VALVE BOXES

0029 4413000000-E SP   4,806 SF  7.30 35083.80 6.50 31239.00 6.50  31239.00WORK ZONE ADV/GEN WARN SIGN

0030 4445000000-E 1145  1,420 LF  23.55 33441.00 21.00 29820.00 30.00  42600.00BARRICADES (TYPE III)

0031 4457000000-N SP  Lump Sum 125000.00 227500.00  150000.00TEMP TRAFFIC CONTROL (SP)

0032 4510000000-N SP   500 HR  30.00 15000.00 60.00 30000.00 45.00  22500.00LAW ENFORCEMENT

0033 4695000000-E 1205  527 LF  1.99 1048.73 3.75 1976.25 1.80  948.60THERMO PVT MKG LINES 8"90 MILS

0034 4697000000-E 1205  1,435 LF  2.21 3171.35 4.00 5740.00 2.00  2870.00THERMO PVT MKG LINE 8"120 MILS

0035 4700000000-E 1205  50 LF  3.31 165.50 7.50 375.00 3.00  150.0012"WIDE THERMO 90 MILS



1 SECTION OF US-29, 2 SECTIONS OF NC-73, AND 23 SECTIONS OF SECONDARY ROADS.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE CONSTRUCTION, INC.

CHESHIRE,  CT CHARLOTTE,  NC

APR 07, 2017 11:01 AM CABARRUS 2:00 PM 2 /  4 011

2017CPT.10.10.10131.1,  2017CPT.10.10.10131.2,  2017CPT.10.10.10131.3,  2017CPT.10.10.20131.1,  2017CPT.10.10.20131.10,  2017CPT.10.10.20131.11,  2017CPT.10.10.20131.12,
2017CPT.10.10.20131.13,  2017CPT.10.10.20131.14,  2017CPT.10.10.20131.15,  2017CPT.10.10.20131.16,  2017CPT.10.10.20131.2,  2017CPT.10.10.20131.3,
2017CPT.10.10.20131.4,  2017CPT.10.10.20131.5,  2017CPT.10.10.20131.6,  2017CPT.10.10.20131.7,  2017CPT.10.10.20131.8,  2017CPT.10.10.20131.9,  2017CPT.10.10.20132.1,
2017CPT.10.10.20132.2,  2017CPT.10.10.20132.3,  2017CPT.10.10.20132.4

MAR 21 2017 C204002

TIP NO 22.460 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4710000000-E 1205  1,371 LF  7.17 9830.07 8.35 11447.85 6.50  8911.5024"WIDE THERMO 120 MILS

0037 4721000000-E 1205  20 EA  148.95 2979.00 150.00 3000.00 135.00  2700.00THERMO PVT MKG CHARACTER 120

0038 4725000000-E 1205  191 EA  154.47 29503.77 150.00 28650.00 140.00  26740.00THERMO PVT SYMBOL 90MILS

0039 4726110000-E 1205  52 EA  386.18 20081.36 225.00 11700.00 350.00  18200.00HIP THERMO PVT SYMBOL 90 MILS

0040 4810000000-E 1205  26,121 LF  0.42 10970.82 0.55 14366.55 0.38  9925.98PAINT PVMT MARKINGS 4"

0041 4820000000-E 1205  30 LF  1.10 33.00 4.00 120.00 1.00  30.00PAINT PVMT MARKINGS 8"

0042 4835000000-E 1205  329 LF  3.31 1088.99 5.00 1645.00 3.00  987.00PAINT PVT MKG LINES 24"

0043 4890000000-E SP   150,315 LF  0.61 91692.15 1.04 156327.60 0.55  82673.25GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0044 4890000000-E SP   149,927 LF  0.66 98951.82 0.89 133435.03 0.60  89956.20GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 90 MILS
(HIGHLY REFLECTIVE    MEDIA)

0045 4890000000-E SP   400 LF  2.21 884.00 7.00 2800.00 2.00  800.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 8" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0046 4900000000-N 1251  470 EA  8.83 4150.10 9.35 4394.50 8.00  3760.00PERM RAISED PVMT MARKERS

0047 5255000000-N 1413 Lump Sum 55000.00 10000.00  189000.00PORTABLE LIGHTING

0048 6000000000-E 1605  3,400 LF  2.10 7140.00 2.00 6800.00 2.50  8500.00TEMPORARY SILT FENCE

0049 6071010000-E SP   4,000 LF  6.65 26600.00 4.50 18000.00 6.50  26000.00WATTLE

 

    TOTAL 6238081.76 TOTAL 6565836.69 TOTAL  6746995.23CONTRACT TOTAL

 

    SUB-TOTAL 6238081.76 SUB-TOTAL 6565836.69 SUB-TOTAL  6746995.23ROADWAY ITEMS



1 SECTION OF US-29, 2 SECTIONS OF NC-73, AND 23 SECTIONS OF SECONDARY ROADS.

GRANITE CONTRACTING LLC

CORNELIUS,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

APR 07, 2017 11:01 AM CABARRUS 2:00 PM 3 /  4 011

2017CPT.10.10.10131.1,  2017CPT.10.10.10131.2,  2017CPT.10.10.10131.3,  2017CPT.10.10.20131.1,  2017CPT.10.10.20131.10,  2017CPT.10.10.20131.11,  2017CPT.10.10.20131.12,
2017CPT.10.10.20131.13,  2017CPT.10.10.20131.14,  2017CPT.10.10.20131.15,  2017CPT.10.10.20131.16,  2017CPT.10.10.20131.2,  2017CPT.10.10.20131.3,
2017CPT.10.10.20131.4,  2017CPT.10.10.20131.5,  2017CPT.10.10.20131.6,  2017CPT.10.10.20131.7,  2017CPT.10.10.20131.8,  2017CPT.10.10.20131.9,  2017CPT.10.10.20132.1,
2017CPT.10.10.20132.2,  2017CPT.10.10.20132.3,  2017CPT.10.10.20132.4

MAR 21 2017 C204002

TIP NO 22.460 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 190000.00  MOBILIZATION

0002 0106000000-E 230  6,024 CY  21.00 126504.00 45.00 271080.00  BORROW EXCAVATION

0003 0241000000-E SP   82,984 SY  2.35 195012.40 3.25 269698.00  GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  2,961 TON 161.00 476721.00 175.00 518175.00  PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  254 TON 54.00 13716.00 40.00 10160.00  INCIDENTAL STONE BASE

0006 1245000000-E SP  36.78 SMI 5750.00 211485.00 4500.00 165510.00  SHOULDER RECONSTRUCTION

0007 1297000000-E 607  74,963 SY  2.25 168666.75 2.25 168666.75  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  13,800 SY  2.45 33810.00 3.00 41400.00  MILL ASP PVMT *****" DTH
(2")

0009 1308000000-E 607  333 SY  17.70 5894.10 3.00 999.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  6,281 SY  6.60 41454.60 3.00 18843.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0011 1330000000-E 607  6,518 SY  14.30 93207.40 7.00 45626.00  INCIDENTAL MILLING

0012 1519000000-E 610  24,132 TON 48.60 1172815.20 54.00 1303128.00  ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   1,925 TON 55.45 106741.25 58.00 111650.00  ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  10,196 TON 48.10 490427.60 54.00 550584.00  ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   400 TON 61.50 24600.00 58.00 23200.00  ASP CONC SURF CRS S9.5C LEVEL

0016 1525000000-E 610  5,755 TON 51.75 297821.25 54.00 310770.00  ASP CONC SURF CRS SF9.5A

0017 1525100000-E SP   600 TON 64.40 38640.00 58.00 34800.00  ASP CONC SURF CRS SF9.5A LEVEL

0018 1575000000-E 620  2,621 TON 348.00 912108.00 380.00 995980.00  ASP FOR PLANT MIX

0019 1704000000-E SP   6,465 TON 108.00 698220.00 125.00 808125.00  PATCHING EXIST PAVEMENT

0020 1775500000-E SP   166,201 SY  1.65 274231.65 1.25 207751.25  AST, MAT COAT, #*** STONE
(67)

0021 1775500000-E SP   29,140 SY  1.70 49538.00 1.25 36425.00  AST, MAT COAT, #*** STONE
(78M)

0022 1803500000-E SP   79,611 SY  1.10 87572.10 1.25 99513.75  AST, DOUBLE SEAL

0023 1838000000-E SP   113,501 GAL 2.00 227002.00 3.00 340503.00  EMULSION FOR AST

0024 2600000000-N SP   11 EA  1625.00 17875.00 925.00 10175.00  RETROFIT EXT CURB RAMP

0025 2605000000-N 848  1 EA  1350.00 1350.00 5000.00 5000.00  CONCRETE CURB RAMP

0026 2612000000-E 848  100 SY  57.00 5700.00 125.00 12500.00  6" CONCRETE DRIVEWAY

0027 2830000000-N 858  28 EA  625.00 17500.00 900.00 25200.00  ADJ MANHOLES

0028 2845000000-N 858  27 EA  425.00 11475.00 900.00 24300.00  ADJ METER OR VALVE BOXES

0029 4413000000-E SP   4,806 SF  7.40 35564.40 7.00 33642.00  WORK ZONE ADV/GEN WARN SIGN

0030 4445000000-E 1145  1,420 LF  21.00 29820.00 30.00 42600.00  BARRICADES (TYPE III)

0031 4457000000-N SP  Lump Sum 349000.00 195000.00  TEMP TRAFFIC CONTROL (SP)

0032 4510000000-N SP   500 HR  40.00 20000.00 50.00 25000.00  LAW ENFORCEMENT

0033 4695000000-E 1205  527 LF  1.80 948.60 2.00 1054.00  THERMO PVT MKG LINES 8"90 MILS

0034 4697000000-E 1205  1,435 LF  2.00 2870.00 2.20 3157.00  THERMO PVT MKG LINE 8"120 MILS

0035 4700000000-E 1205  50 LF  3.00 150.00 3.30 165.00  12"WIDE THERMO 90 MILS



1 SECTION OF US-29, 2 SECTIONS OF NC-73, AND 23 SECTIONS OF SECONDARY ROADS.

GRANITE CONTRACTING LLC

CORNELIUS,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

CHARLOTTE,  NC  

APR 07, 2017 11:01 AM CABARRUS 2:00 PM 4 /  4 011

2017CPT.10.10.10131.1,  2017CPT.10.10.10131.2,  2017CPT.10.10.10131.3,  2017CPT.10.10.20131.1,  2017CPT.10.10.20131.10,  2017CPT.10.10.20131.11,  2017CPT.10.10.20131.12,
2017CPT.10.10.20131.13,  2017CPT.10.10.20131.14,  2017CPT.10.10.20131.15,  2017CPT.10.10.20131.16,  2017CPT.10.10.20131.2,  2017CPT.10.10.20131.3,
2017CPT.10.10.20131.4,  2017CPT.10.10.20131.5,  2017CPT.10.10.20131.6,  2017CPT.10.10.20131.7,  2017CPT.10.10.20131.8,  2017CPT.10.10.20131.9,  2017CPT.10.10.20132.1,
2017CPT.10.10.20132.2,  2017CPT.10.10.20132.3,  2017CPT.10.10.20132.4

MAR 21 2017 C204002

TIP NO 22.460 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0036 4710000000-E 1205  1,371 LF  6.50 8911.50 7.00 9597.00  24"WIDE THERMO 120 MILS

0037 4721000000-E 1205  20 EA  135.00 2700.00 150.00 3000.00  THERMO PVT MKG CHARACTER 120

0038 4725000000-E 1205  191 EA  140.00 26740.00 155.00 29605.00  THERMO PVT SYMBOL 90MILS

0039 4726110000-E 1205  52 EA  350.00 18200.00 375.00 19500.00  HIP THERMO PVT SYMBOL 90 MILS

0040 4810000000-E 1205  26,121 LF  0.38 9925.98 0.42 10970.82  PAINT PVMT MARKINGS 4"

0041 4820000000-E 1205  30 LF  1.00 30.00 1.15 34.50  PAINT PVMT MARKINGS 8"

0042 4835000000-E 1205  329 LF  3.00 987.00 3.75 1233.75  PAINT PVT MKG LINES 24"

0043 4890000000-E SP   150,315 LF  0.55 82673.25 0.65 97704.75  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0044 4890000000-E SP   149,927 LF  0.60 89956.20 0.65 97452.55  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 4" 90 MILS
(HIGHLY REFLECTIVE    MEDIA)

0045 4890000000-E SP   400 LF  2.00 800.00 2.25 900.00  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKINGLINES, 8" 120 MILS
(HIGHLY REFLECTIVE   MEDIA)

0046 4900000000-N 1251  470 EA  8.00 3760.00 9.00 4230.00  PERM RAISED PVMT MARKERS

0047 5255000000-N 1413 Lump Sum 109000.00 25000.00  PORTABLE LIGHTING

0048 6000000000-E 1605  3,400 LF  3.00 10200.00 3.00 10200.00  TEMPORARY SILT FENCE

0049 6071010000-E SP   4,000 LF  15.00 60000.00 6.00 24000.00  WATTLE

 

    TOTAL 7012325.23 TOTAL 7233809.12  CONTRACT TOTAL

 

    SUB-TOTAL 7012325.23 SUB-TOTAL 7233809.12  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6238081.76   J. T. RUSSELL & SONS, INC.

     2  6565836.69   THE LANE CONSTRUCTION CORPORATION

     3  6746995.23   BLYTHE CONSTRUCTION, INC.

     4  7012325.23   GRANITE CONTRACTING LLC

     5  7233809.12   BLYTHE BROTHERS ASPHALT CO LLC



I-85 FROM MILE MARKER 22 TO MECKLENBURG COUNTY LINE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE BROTHERS ASPHALT CO
LLC

CHESHIRE,  CT CHARLOTTE,  NC

APR 07, 2017 11:01 AM GASTON 2:00 PM 1 /  2 012

46436.3.1 MAR 21 2017 C203934

TIP NO 5.989 MII-5894

FED AID NO NHPIM-0085(031)

PAVEMENT AND BRIDGE REHABILITATION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1000000.00 882500.00  900000.00MOBILIZATION

0002 0257000000-E SP   15,750 LF  1.80 28350.00 4.00 63000.00 4.50  70875.00GENERIC GRADING ITEM (LF)
SHOULDER GRADING

0003 1297000000-E 607  455,800 SY  2.50 1139500.00 2.50 1139500.00 3.35  1526930.00MILL ASP PVMT *****" DTH
(2")

0004 1330000000-E 607  1,000 SY  10.00 10000.00 10.00 10000.00 6.50  6500.00INCIDENTAL MILLING

0005 1524200000-E 610  51,450 TON 50.00 2572500.00 57.50 2958375.00 67.00  3447150.00ASP CONC SURF CRS S9.5D

0006 1577000000-E 620  2,935 TON 482.00 1414670.00 695.00 2039825.00 515.00  1511525.00POLYM MOD ASP BNDR FOR PLT MIX

0007 1704000000-E SP   5,000 TON 100.00 500000.00 155.00 775000.00 150.00  750000.00PATCHING EXIST PAVEMENT

0008 1840000000-E 665  118,272 LF  0.10 11827.20 0.15 17740.80 0.15  17740.80MILLED RUMBLE STRIPS

0009 3030000000-E 862  13,425 LF  15.00 201375.00 15.00 201375.00 16.50  221512.50STL BM GUARDRAIL

0010 3150000000-N 862  50 EA  55.00 2750.00 55.00 2750.00 60.00  3000.00ADDIT GUARDRAIL POSTS

0011 3210000000-N 862  22 EA  550.00 12100.00 550.00 12100.00 600.00  13200.00GR ANCHOR TYPE CAT-1

0012 3270000000-N SP   34 EA  1900.00 64600.00 1900.00 64600.00 2100.00  71400.00GR ANCHOR TYPE 350

0013 3317000000-N 862  16 EA  1650.00 26400.00 1650.00 26400.00 1800.00  28800.00GR ANCHOR TYPE B-77

0014 3319000000-N 862  6 EA  1625.00 9750.00 1625.00 9750.00 1800.00  10800.00GR ANCHOR TYPE B-83

0015 3360000000-E 863  15,702 LF  0.80 12561.60 0.80 12561.60 0.90  14131.80REMOVE EXISTING GUARDRAIL

0016 4400000000-E 1110  510 SF  9.40 4794.00 8.75 4462.50 7.15  3646.50WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  224 SF  10.50 2352.00 8.85 1982.40 9.00  2016.00WORK ZONE SIGNS (PORT)

0018 4410000000-E 1110  80 SF  11.00 880.00 9.45 756.00 40.00  3200.00WORK ZONE SIGNS (BARR)

0019 4415000000-N 1115  2 EA  2300.00 4600.00 1950.00 3900.00 7000.00  14000.00FLASHING ARROW BOARD

0020 4420000000-N 1120  3 EA  10000.00 30000.00 8450.00 25350.00 17000.00  51000.00PORTABLE CHANGE MSG SIGN

0021 4430000000-N 1130  260 EA  50.00 13000.00 42.00 10920.00 50.00  13000.00DRUMS

0022 4445000000-E 1145  64 LF  27.00 1728.00 23.00 1472.00 55.00  3520.00BARRICADES (TYPE III)

0023 4480000000-N 1165  2 EA  32000.00 64000.00 40500.00 81000.00 38500.00  77000.00TMA

0024 4510000000-N SP   486 HR  55.00 26730.00 50.00 24300.00 55.00  26730.00LAW ENFORCEMENT

0025 4600000000-N SP   16 EA  170.00 2720.00 145.00 2320.00 2200.00  35200.00GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0026 4600000000-N SP   4 EA  5000.00 20000.00 4300.00 17200.00 11000.00  44000.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0027 4600000000-N SP   15 EA  5000.00 75000.00 3250.00 48750.00 5500.00  82500.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0028 4710000000-E 1205  269 LF  11.50 3093.50 11.50 3093.50 13.75  3698.7524"WIDE THERMO 120 MILS

0029 4721000000-E 1205  49 EA  78.50 3846.50 78.50 3846.50 160.00  7840.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  78 EA  225.00 17550.00 225.00 17550.00 170.00  13260.00THERMO PVT SYMBOL 90MILS

0031 4847100000-E 1205  186,329 LF  0.98 182602.42 0.98 182602.42 1.00  186329.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0032 4847120000-E 1205  11,474 LF  3.25 37290.50 3.25 37290.50 1.90  21800.60POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0033 4905000000-N 1253  3,000 EA  27.50 82500.00 27.50 82500.00 32.00  96000.00SNOWPLB PVMT MRKER

0034 5255000000-N 1413 Lump Sum 655000.00 20255.05  80000.00PORTABLE LIGHTING

0035 6000000000-E 1605  1,000 LF  3.50 3500.00 2.00 2000.00 6.00  6000.00TEMPORARY SILT FENCE



I-85 FROM MILE MARKER 22 TO MECKLENBURG COUNTY LINE.

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC

THE LANE CONSTRUCTION
CORPORATION

BLYTHE BROTHERS ASPHALT CO
LLC

CHESHIRE,  CT CHARLOTTE,  NC

APR 07, 2017 11:01 AM GASTON 2:00 PM 2 /  2 012

46436.3.1 MAR 21 2017 C203934

TIP NO 5.989 MII-5894

FED AID NO NHPIM-0085(031)

PAVEMENT AND BRIDGE REHABILITATION

0036 6036000000-E 1631  5,000 SY  1.90 9500.00 1.50 7500.00 6.00  30000.00MATTING FOR EROS CONTROL

0037 6071010000-E SP   100 LF  10.00 1000.00 4.00 400.00 13.00  1300.00WATTLE

0038 6084000000-E 1660 2.5 ACR 1800.00 4500.00 2850.00 7125.00 5000.00  12500.00SEEDING AND MULCHING

0039 7444000000-E 1725  2,055 LF  9.00 18495.00 5.50 11302.50 6.00  12330.00INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0040 8161000000-E 420  243,631 SF  0.40 97452.40 0.33 80398.23 0.50  121815.50GROOVING BRIDGE FLOORS

0041 8559000000-E SP  38.6 SY  400.00 15440.00 400.00 15440.00 535.00  20651.00SURFACE PREP, CLASS II

0042 8692000000-N SP  Lump Sum 65000.00 65000.00  195000.00FOAM JOINT SEALS

0043 8860000000-N SP  Lump Sum 17500.00 17500.00  37000.00GENERIC STRUCTURE ITEM (LS)
SYNTHETIC RUBBER EXPANSION    JOINT SEAL

0044 8867000000-E SP  105.5 LF  180.00 18990.00 180.00 18990.00 195.00  20572.50GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0045 8881000000-E SP   995 CY  2250.00 2238750.00 2250.00 2238750.00 3000.00  2985000.00GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE    MATERIALS

0046 8892000000-E SP  449.2 SF  240.00 107808.00 240.00 107808.00 50.00  22460.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0047 8893000000-E SP  38.6 SY  90.00 3474.00 90.00 3474.00 325.00  12545.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYESTER POLYMER
CONCRETE    OVERLAY

0048 8893000000-E SP   28,519 SY  37.50 1069462.50 37.50 1069462.50 11.00  313709.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYESTER POLYMER CONCRETE
OVERLAY

0049 8893000000-E SP   28,519 SY  15.50 442044.50 11.00 313709.00 15.50  442044.50GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0050 8893000000-E SP   28,519 SY  2.25 64167.75 2.25 64167.75 7.15  203910.85GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

 

    TOTAL 12411154.87 TOTAL 12808055.25 TOTAL  13795144.30CONTRACT TOTAL

 

    SUB-TOTAL 8271065.72 SUB-TOTAL 8813355.77 SUB-TOTAL  9420435.95ROADWAY ITEMS

    SUB-TOTAL 4140089.15 SUB-TOTAL 3994699.48 SUB-TOTAL  4374708.35STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12411154.87   BLYTHE CONSTRUCTION, INC.

     2  12808055.25   THE LANE CONSTRUCTION CORPORATION

     3  13795144.30   BLYTHE BROTHERS ASPHALT CO LLC



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

APPLE TUCK & ASSOCIATES, INC. MILLER ENGINEERING COMPANY,
INC

RUTHERFORDTON,  NC MARION,  NC

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 1 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 25000.00  40000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 10000.00 7500.00  14000.00BRG APP SUB REG TIER**
(15+40 -L-)

0003 0036000000-E 225  50 CY  5.00 250.00 10.00 500.00 10.00  500.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 85000.00 137500.00  127500.00GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0134000000-E 240  15 CY  5.00 75.00 10.00 150.00 10.00  150.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  50 CY  25.00 1250.00 37.50 1875.00 37.50  1875.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  2.00 200.00 3.00 300.00 3.00  300.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 25.00 250.00 30.00 300.00 30.00  300.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  2.00 20.00 3.00 30.00 3.00  30.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  28 LF  40.00 1120.00 50.00 1400.00 50.00  1400.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  200.00 400.00 250.00 500.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(15")

0013 1099500000-E 505  50 CY  5.00 250.00 12.00 600.00 12.00  600.00SHALLOW UNDERCUT

0014 1099700000-E 505  100 TON 25.00 2500.00 28.00 2800.00 28.00  2800.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  132 TON 40.00 5280.00 30.00 3960.00 30.00  3960.00AGGREGATE BASE COURSE

0016 1220000000-E 545  50 TON 25.00 1250.00 28.00 1400.00 28.00  1400.00INCIDENTAL STONE BASE

0017 1275000000-E 600  95 GAL 10.00 950.00 15.00 1425.00 9.00  855.00PRIME COAT

0018 1330000000-E 607  300 SY  15.00 4500.00 16.00 4800.00 25.00  7500.00INCIDENTAL MILLING

0019 1489000000-E 610  520 TON 65.00 33800.00 66.00 34320.00 70.00  36400.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  120 TON 65.00 7800.00 74.00 8880.00 75.00  9000.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  480 TON 65.00 31200.00 70.00 33600.00 75.00  36000.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  60 TON 425.00 25500.00 500.00 30000.00 400.00  24000.00ASP FOR PLANT MIX

0023 1693000000-E 654  25 TON 50.00 1250.00 200.00 5000.00 75.00  1875.00ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  10 EA  150.00 1500.00 190.00 1900.00 200.00  2000.00RIGHT OF WAY MARKERS

0025 2022000000-E 815  23 CY  5.00 115.00 12.00 276.00 12.00  276.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  100 SY  3.00 300.00 2.90 290.00 2.90  290.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  17 CY  30.00 510.00 47.00 799.00 47.00  799.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  100 LF  10.00 1000.00 5.75 575.00 5.75  575.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  500.00 500.00 390.00 390.00 390.00  390.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  10.00 60.00 14.00 84.00 14.00  84.006" OUTLET PIPE

0031 2286000000-N 840  1 EA  2000.00 2000.00 1500.00 1500.00 1500.00  1500.00MASNRY DRAINAGE STRUCT

0032 2308000000-E 840  4 LF  500.00 2000.00 495.00 1980.00 495.00  1980.00MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  1 EA  750.00 750.00 500.00 500.00 500.00  500.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  45 LF  50.00 2250.00 50.00 2250.00 65.00  2925.00SHOULDER BERM GUTTER

0035 2612000000-E 848  65 SY  65.00 4225.00 50.00 3250.00 75.00  4875.006" CONCRETE DRIVEWAY

0036 2830000000-N 858  2 EA  2500.00 5000.00 990.00 1980.00 990.00  1980.00ADJ MANHOLES

0037 3030000000-E 862 187.5 LF  16.00 3000.00 15.80 2962.50 15.80  2962.50STL BM GUARDRAIL

0038 3105000000-N 862  4 EA  175.00 700.00 125.00 500.00 125.00  500.00SBGR TERM SECT



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

APPLE TUCK & ASSOCIATES, INC. MILLER ENGINEERING COMPANY,
INC

RUTHERFORDTON,  NC MARION,  NC

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 2 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0040 3215000000-N 862  4 EA  1750.00 7000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0041 3270000000-N SP   4 EA  2000.00 8000.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0042 3628000000-E 876  35 TON 40.00 1400.00 45.00 1575.00 45.00  1575.00RIP RAP, CLASS I

0043 3649000000-E 876  86 TON 40.00 3440.00 44.00 3784.00 42.00  3612.00RIP RAP, CLASS B

0044 3656000000-E 876  670 SY  3.00 2010.00 2.80 1876.00 2.80  1876.00GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  42 LF  17.00 714.00 7.50 315.00 7.50  315.00SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  3 EA  125.00 375.00 125.00 375.00 125.00  375.00SIGN ERECTION, TYPE E

0047 4155000000-N 907  7 EA  11.00 77.00 0.50 3.50 0.50  3.50DISPOSE SIGN SYST U-CHAN

0048 4400000000-E 1110  446 SF  8.00 3568.00 7.00 3122.00 7.00  3122.00WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  9.00 864.00 8.50 816.00 9.75  936.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  144 SF  8.00 1152.00 6.50 936.00 6.50  936.00WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  20 EA  42.00 840.00 20.00 400.00 40.00  800.00DRUMS

0052 4435000000-N 1135  20 EA  16.00 320.00 17.00 340.00 17.00  340.00CONES

0053 4445000000-E 1145  96 LF  23.00 2208.00 30.00 2880.00 23.00  2208.00BARRICADES (TYPE III)

0054 4455000000-N 1150  70 DAY 25.00 1750.00 50.00 3500.00 100.00  7000.00FLAGGER

0055 4847000000-E 1205  2,648 LF  3.00 7944.00 2.23 5905.04 2.23  5905.04POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0056 6000000000-E 1605  1,500 LF  2.50 3750.00 2.50 3750.00 2.50  3750.00TEMPORARY SILT FENCE

0057 6006000000-E 1610  125 TON 15.00 1875.00 35.00 4375.00 35.00  4375.00EROS CONTRL STONE CL A

0058 6009000000-E 1610  200 TON 40.00 8000.00 37.00 7400.00 37.00  7400.00EROS CONTRL STONE CL B

0059 6012000000-E 1610  80 TON 30.00 2400.00 35.00 2800.00 35.00  2800.00SEDIMENT CONTROL STONE

0060 6015000000-E 1615 2.5 ACR 400.00 1000.00 975.00 2437.50 1100.00  2750.00TEMPORARY MULCHING

0061 6018000000-E 1620  200 LB  3.00 600.00 0.90 180.00 4.00  800.00SEED FOR TEMP SEEDING

0062 6021000000-E 1620  1 TON 1000.00 1000.00 1500.00 1500.00 1500.00  1500.00FERT FOR TEMP SEEDING

0063 6024000000-E 1622  200 LF  5.00 1000.00 9.45 1890.00 9.50  1900.00TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   200 LF  3.00 600.00 2.00 400.00 2.00  400.00SAFETY FENCE

0065 6030000000-E 1630  130 CY  8.00 1040.00 8.00 1040.00 8.00  1040.00SILT EXCAVATION

0066 6036000000-E 1631  7,000 SY  1.00 7000.00 1.14 7980.00 1.75  12250.00MATTING FOR EROS CONTROL

0067 6037000000-E SP   100 SY  7.00 700.00 4.75 475.00 4.00  400.00COIR FIBER MAT

0068 6042000000-E 1632  160 LF  6.00 960.00 4.00 640.00 4.50  720.001/4" HARDWARE CLOTH

0069 6071020000-E SP   30 LB  5.00 150.00 6.40 192.00 6.40  192.00POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  3 ACR 2500.00 7500.00 1800.00 5400.00 1700.00  5100.00SEEDING AND MULCHING

0071 6087000000-E 1660 1.5 ACR 25.00 37.50 50.00 75.00 150.00  225.00MOWING

0072 6090000000-E 1661  50 LB  5.00 250.00 9.00 450.00 7.00  350.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 1000.00 250.00 1400.00 350.00 2500.00  625.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  3.00 225.00 3.90 292.50 4.00  300.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665  2 TON 1000.00 2000.00 1100.00 2200.00 1500.00  3000.00FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 20.00 200.00 35.00 350.00 35.00  350.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   13 EA  50.00 650.00 200.00 2600.00 500.00  6500.00RESPONSE FOR EROS CONTROL



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

APPLE TUCK & ASSOCIATES, INC. MILLER ENGINEERING COMPANY,
INC

RUTHERFORDTON,  NC MARION,  NC

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 3 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0078 6132000000-N SP   2 EA  300.00 600.00 1000.00 2000.00 1000.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8021000000-N SP  Lump Sum 25000.00 17500.00  30000.00REMV EXIST STR **********
(15+40.00-L-)

0080 8112730000-N 450  1 EA  1500.00 1500.00 3500.00 3500.00 200.00  200.00PDA TESTING

0081 8121000000-N 412 Lump Sum 10000.00 7500.00  10000.00UNCL STR EXCAV STA *****
(15+40.00-L-)

0082 8182000000-E 420 59.4 CY  900.00 53460.00 750.00 44550.00 850.00  50490.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 20000.00 20000.00  35000.00BRG APPR SLAB ***********
(15+40.00-L-)

0084 8217000000-E 425  9,402 LB  1.10 10342.20 1.25 11752.50 1.05  9872.10REINF STEEL (BRIDGE)

0085 8364000000-E 450  350 LF  65.00 22750.00 45.00 15750.00 52.00  18200.00HP12X53 PILES

0086 8475000000-E 460 184.37 LF  125.00 23046.25 132.00 24336.84 117.00  21571.29TWO BAR METAL RAIL

0087 8517000000-E 460  200 LF  75.00 15000.00 80.00 16000.00 70.00  14000.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-10")

0088 8608000000-E 876  320 TON 35.00 11200.00 40.00 12800.00 42.00  13440.00RIP RAP II (2'-0")

0089 8622000000-E 876  355 SY  2.50 887.50 3.00 1065.00 3.00  1065.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 3000.00 5000.00  12500.00ELASTOMERIC BEARINGS

0091 8753200000-E 430  1,100 LF  238.00 261800.00 255.00 280500.00 238.01  261811.003'-0"X 3'-3" PRESTR BOX BEAM

0092 8860000000-N SP  Lump Sum 1500.00 1500.00  2000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 829845.45 TOTAL 871091.38 TOTAL  914117.43CONTRACT TOTAL

 

    SUB-TOTAL 370359.50 SUB-TOTAL 409337.04 SUB-TOTAL  433968.04ROADWAY ITEMS

    SUB-TOTAL 459485.95 SUB-TOTAL 461754.34 SUB-TOTAL  480149.39STRUCTURE ITEMS



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

NHM CONSTRUCTORS, LLC BUCKEYE BRIDGE, LLC

ASHEVILLE,  NC CANTON,  NC

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 4 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 47850.00 51500.00  50000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 9995.00 8500.00  25000.00BRG APP SUB REG TIER**
(15+40 -L-)

0003 0036000000-E 225  50 CY  5.00 250.00 5.00 250.00 12.00  600.00UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 123000.00 108000.00  50000.00GRADING

0005 0050000000-E 226  1 ACR 2000.00 2000.00 1.00 1.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0006 0134000000-E 240  15 CY  12.00 180.00 12.00 180.00 50.00  750.00DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  50 CY  25.00 1250.00 25.00 1250.00 50.00  2500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  2.00 200.00 2.00 200.00 4.00  400.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 45.00 450.00 55.00 550.00 30.00  300.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  2.25 22.50 6.00 60.00 4.00  40.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  28 LF  40.00 1120.00 32.00 896.00 60.00  1680.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  225.00 450.00 500.00 1000.00 250.00  500.00**" DRAINAGE PIPE ELBOW
(15")

0013 1099500000-E 505  50 CY  5.00 250.00 5.00 250.00 12.00  600.00SHALLOW UNDERCUT

0014 1099700000-E 505  100 TON 17.00 1700.00 17.00 1700.00 32.00  3200.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  132 TON 50.00 6600.00 50.00 6600.00 52.00  6864.00AGGREGATE BASE COURSE

0016 1220000000-E 545  50 TON 17.00 850.00 17.00 850.00 50.00  2500.00INCIDENTAL STONE BASE

0017 1275000000-E 600  95 GAL 9.00 855.00 16.00 1520.00 15.00  1425.00PRIME COAT

0018 1330000000-E 607  300 SY  25.00 7500.00 16.00 4800.00 16.00  4800.00INCIDENTAL MILLING

0019 1489000000-E 610  520 TON 70.00 36400.00 66.00 34320.00 75.00  39000.00ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  120 TON 75.00 9000.00 74.00 8880.00 85.00  10200.00ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  480 TON 75.00 36000.00 70.00 33600.00 80.00  38400.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  60 TON 400.00 24000.00 500.00 30000.00 550.00  33000.00ASP FOR PLANT MIX

0023 1693000000-E 654  25 TON 250.00 6250.00 250.00 6250.00 290.00  7250.00ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  10 EA  215.00 2150.00 175.00 1750.00 200.00  2000.00RIGHT OF WAY MARKERS

0025 2022000000-E 815  23 CY  20.00 460.00 20.00 460.00 20.00  460.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  100 SY  2.25 225.00 6.00 600.00 5.00  500.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  17 CY  45.00 765.00 55.00 935.00 60.00  1020.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  100 LF  11.00 1100.00 10.00 1000.00 12.00  1200.006" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  345.00 345.00 300.00 300.00 250.00  250.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  50.00 300.00 22.00 132.00 40.00  240.006" OUTLET PIPE

0031 2286000000-N 840  1 EA  1450.00 1450.00 1600.00 1600.00 2500.00  2500.00MASNRY DRAINAGE STRUCT

0032 2308000000-E 840  4 LF  250.00 1000.00 210.00 840.00 800.00  3200.00MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  1 EA  575.00 575.00 450.00 450.00 600.00  600.00FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  45 LF  35.00 1575.00 50.00 2250.00 75.00  3375.00SHOULDER BERM GUTTER

0035 2612000000-E 848  65 SY  55.00 3575.00 45.00 2925.00 75.00  4875.006" CONCRETE DRIVEWAY

0036 2830000000-N 858  2 EA  650.00 1300.00 1000.00 2000.00 1500.00  3000.00ADJ MANHOLES

0037 3030000000-E 862 187.5 LF  15.80 2962.50 15.80 2962.50 15.80  2962.50STL BM GUARDRAIL

0038 3105000000-N 862  4 EA  125.00 500.00 125.00 500.00 125.00  500.00SBGR TERM SECT



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

NHM CONSTRUCTORS, LLC BUCKEYE BRIDGE, LLC

ASHEVILLE,  NC CANTON,  NC

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 5 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0040 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0041 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0042 3628000000-E 876  35 TON 50.00 1750.00 50.00 1750.00 55.00  1925.00RIP RAP, CLASS I

0043 3649000000-E 876  86 TON 40.00 3440.00 40.00 3440.00 55.00  4730.00RIP RAP, CLASS B

0044 3656000000-E 876  670 SY  2.00 1340.00 2.00 1340.00 4.00  2680.00GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  42 LF  7.50 315.00 5.50 231.00 5.50  231.00SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  3 EA  125.00 375.00 125.00 375.00 125.00  375.00SIGN ERECTION, TYPE E

0047 4155000000-N 907  7 EA  0.50 3.50 11.00 77.00 11.00  77.00DISPOSE SIGN SYST U-CHAN

0048 4400000000-E 1110  446 SF  7.00 3122.00 5.65 2519.90 5.65  2519.90WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  8.50 816.00 7.68 737.28 10.00  960.00WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  144 SF  6.50 936.00 5.65 813.60 5.65  813.60WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  20 EA  41.00 820.00 45.00 900.00 100.00  2000.00DRUMS

0052 4435000000-N 1135  20 EA  17.00 340.00 40.00 800.00 20.00  400.00CONES

0053 4445000000-E 1145  96 LF  20.00 1920.00 18.00 1728.00 18.00  1728.00BARRICADES (TYPE III)

0054 4455000000-N 1150  70 DAY 150.00 10500.00 200.00 14000.00 10.00  700.00FLAGGER

0055 4847000000-E 1205  2,648 LF  2.23 5905.04 2.23 5905.04 2.23  5905.04POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0056 6000000000-E 1605  1,500 LF  3.00 4500.00 3.00 4500.00 8.00  12000.00TEMPORARY SILT FENCE

0057 6006000000-E 1610  125 TON 40.00 5000.00 40.00 5000.00 55.00  6875.00EROS CONTRL STONE CL A

0058 6009000000-E 1610  200 TON 40.00 8000.00 40.00 8000.00 55.00  11000.00EROS CONTRL STONE CL B

0059 6012000000-E 1610  80 TON 40.00 3200.00 40.00 3200.00 55.00  4400.00SEDIMENT CONTROL STONE

0060 6015000000-E 1615 2.5 ACR 2000.00 5000.00 2000.00 5000.00 1100.00  2750.00TEMPORARY MULCHING

0061 6018000000-E 1620  200 LB  2.00 400.00 2.00 400.00 4.00  800.00SEED FOR TEMP SEEDING

0062 6021000000-E 1620  1 TON 500.00 500.00 500.00 500.00 1500.00  1500.00FERT FOR TEMP SEEDING

0063 6024000000-E 1622  200 LF  7.00 1400.00 7.00 1400.00 12.00  2400.00TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   200 LF  2.00 400.00 2.00 400.00 6.00  1200.00SAFETY FENCE

0065 6030000000-E 1630  130 CY  5.00 650.00 5.00 650.00 14.00  1820.00SILT EXCAVATION

0066 6036000000-E 1631  7,000 SY  1.25 8750.00 1.25 8750.00 1.75  12250.00MATTING FOR EROS CONTROL

0067 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00 4.00  400.00COIR FIBER MAT

0068 6042000000-E 1632  160 LF  4.00 640.00 4.00 640.00 10.00  1600.001/4" HARDWARE CLOTH

0069 6071020000-E SP   30 LB  15.00 450.00 15.00 450.00 10.00  300.00POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  3 ACR 3000.00 9000.00 3000.00 9000.00 1700.00  5100.00SEEDING AND MULCHING

0071 6087000000-E 1660 1.5 ACR 300.00 450.00 300.00 450.00 150.00  225.00MOWING

0072 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 7.00  350.00SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 500.00 125.00 500.00 125.00 2500.00  625.00FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  2.00 150.00 2.00 150.00 4.00  300.00SEED FOR SUPP SEEDING

0075 6108000000-E 1665  2 TON 500.00 1000.00 500.00 1000.00 1500.00  3000.00FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 25.00 250.00 25.00 250.00 35.00  350.00SPECIALIZED HAND MOWING

0077 6117000000-N SP   13 EA  50.00 650.00 500.00 6500.00 250.00  3250.00RESPONSE FOR EROS CONTROL



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

NHM CONSTRUCTORS, LLC BUCKEYE BRIDGE, LLC

ASHEVILLE,  NC CANTON,  NC

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 6 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0078 6132000000-N SP   2 EA  1320.00 2640.00 600.00 1200.00 450.00  900.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8021000000-N SP  Lump Sum 25000.00 106000.00  60000.00REMV EXIST STR **********
(15+40.00-L-)

0080 8112730000-N 450  1 EA  3000.00 3000.00 4500.00 4500.00 1000.00  1000.00PDA TESTING

0081 8121000000-N 412 Lump Sum 5905.00 33000.00  20000.00UNCL STR EXCAV STA *****
(15+40.00-L-)

0082 8182000000-E 420 59.4 CY  1000.00 59400.00 600.00 35640.00 2000.00  118800.00CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 12405.00 12000.00  32000.00BRG APPR SLAB ***********
(15+40.00-L-)

0084 8217000000-E 425  9,402 LB  1.00 9402.00 2.00 18804.00 2.00  18804.00REINF STEEL (BRIDGE)

0085 8364000000-E 450  350 LF  54.00 18900.00 50.00 17500.00 65.00  22750.00HP12X53 PILES

0086 8475000000-E 460 184.37 LF  100.00 18437.00 130.00 23968.10 180.00  33186.60TWO BAR METAL RAIL

0087 8517000000-E 460  200 LF  117.00 23400.00 125.00 25000.00 125.00  25000.001'-**"X*****"CONC PARAPET
(1'-2" x 2'-10")

0088 8608000000-E 876  320 TON 45.00 14400.00 45.00 14400.00 40.00  12800.00RIP RAP II (2'-0")

0089 8622000000-E 876  355 SY  2.00 710.00 2.00 710.00 5.00  1775.00GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 7500.00 2000.00  3000.00ELASTOMERIC BEARINGS

0091 8753200000-E 430  1,100 LF  295.00 324500.00 280.00 308000.00 300.00  330000.003'-0"X 3'-3" PRESTR BOX BEAM

0092 8860000000-N SP  Lump Sum 600.00 700.00  1400.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 957006.54 TOTAL 1028520.42 TOTAL  1099301.64CONTRACT TOTAL

 

    SUB-TOTAL 433447.54 SUB-TOTAL 426298.32 SUB-TOTAL  418786.04ROADWAY ITEMS

    SUB-TOTAL 523559.00 SUB-TOTAL 602222.10 SUB-TOTAL  680515.60STRUCTURE ITEMS



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC

ORDERS CONSTRUCTION
COMPANY, INC.

ST. ALBANS,  WV  

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 7 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 63000.00 76000.00  MOBILIZATION

0002 0030000000-N SP  Lump Sum 15000.00 15000.00  BRG APP SUB REG TIER**
(15+40 -L-)

0003 0036000000-E 225  50 CY  5.00 250.00 99.00 4950.00  UNDERCUT EXCAVATION

0004 0043000000-N 226 Lump Sum 128000.00 150000.00  GRADING

0005 0050000000-E 226  1 ACR 2000.00 2000.00 25000.00 25000.00  SUPP CLEARING & GRUBBING

0006 0134000000-E 240  15 CY  12.00 180.00 210.00 3150.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  50 CY  25.00 1250.00 150.00 7500.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  100 SY  2.00 200.00 12.00 1200.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 50.00 500.00 54.00 540.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  10 SY  5.00 50.00 12.00 120.00  FND CONDIT GEOTEXTILE

0011 0335200000-E 305  28 LF  50.00 1400.00 140.00 3920.00  15" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  250.00 500.00 490.00 980.00  **" DRAINAGE PIPE ELBOW
(15")

0013 1099500000-E 505  50 CY  5.00 250.00 49.00 2450.00  SHALLOW UNDERCUT

0014 1099700000-E 505  100 TON 17.00 1700.00 63.00 6300.00  CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  132 TON 50.00 6600.00 53.00 6996.00  AGGREGATE BASE COURSE

0016 1220000000-E 545  50 TON 17.00 850.00 86.00 4300.00  INCIDENTAL STONE BASE

0017 1275000000-E 600  95 GAL 17.00 1615.00 24.00 2280.00  PRIME COAT

0018 1330000000-E 607  300 SY  16.00 4800.00 31.00 9300.00  INCIDENTAL MILLING

0019 1489000000-E 610  520 TON 66.00 34320.00 87.00 45240.00  ASP CONC BASE CRS B25.0B

0020 1498000000-E 610  120 TON 74.00 8880.00 93.00 11160.00  ASP CONC INTR CRS I19.0B

0021 1519000000-E 610  480 TON 70.00 33600.00 93.00 44640.00  ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  60 TON 500.00 30000.00 500.00 30000.00  ASP FOR PLANT MIX

0023 1693000000-E 654  25 TON 250.00 6250.00 310.00 7750.00  ASPH PLT MIX PVMT REPAIR

0024 2000000000-N 806  10 EA  200.00 2000.00 340.00 3400.00  RIGHT OF WAY MARKERS

0025 2022000000-E 815  23 CY  25.00 575.00 14.00 322.00  SUBDRAIN EXCAVATION

0026 2026000000-E 815  100 SY  4.00 400.00 4.70 470.00  GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  17 CY  45.00 765.00 100.00 1700.00  SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  100 LF  50.00 5000.00 24.00 2400.00  6" PERF SUBDRN PIPE

0029 2070000000-N 815  1 EA  250.00 250.00 1300.00 1300.00  SUBDRN PIPE OUTLET

0030 2077000000-E 815  6 LF  50.00 300.00 170.00 1020.00  6" OUTLET PIPE

0031 2286000000-N 840  1 EA  3000.00 3000.00 3100.00 3100.00  MASNRY DRAINAGE STRUCT

0032 2308000000-E 840  4 LF  1000.00 4000.00 620.00 2480.00  MASNRY DRAINAGE STRUCT

0033 2367000000-N 840  1 EA  750.00 750.00 1100.00 1100.00  FRAME W/2GRTS 840.29 STD

0034 2556000000-E 846  45 LF  100.00 4500.00 120.00 5400.00  SHOULDER BERM GUTTER

0035 2612000000-E 848  65 SY  100.00 6500.00 120.00 7800.00  6" CONCRETE DRIVEWAY

0036 2830000000-N 858  2 EA  1000.00 2000.00 620.00 1240.00  ADJ MANHOLES

0037 3030000000-E 862 187.5 LF  20.00 3750.00 20.00 3750.00  STL BM GUARDRAIL

0038 3105000000-N 862  4 EA  125.00 500.00 150.00 600.00  SBGR TERM SECT



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC

ORDERS CONSTRUCTION
COMPANY, INC.

ST. ALBANS,  WV  

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 8 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3150000000-N 862  5 EA  30.00 150.00 25.00 125.00  ADDIT GUARDRAIL POSTS

0040 3215000000-N 862  4 EA  1600.00 6400.00 1900.00 7600.00  GR ANCHOR TYPE III

0041 3270000000-N SP   4 EA  2300.00 9200.00 2400.00 9600.00  GR ANCHOR TYPE 350

0042 3628000000-E 876  35 TON 50.00 1750.00 99.00 3465.00  RIP RAP, CLASS I

0043 3649000000-E 876  86 TON 40.00 3440.00 75.00 6450.00  RIP RAP, CLASS B

0044 3656000000-E 876  670 SY  2.00 1340.00 2.20 1474.00  GEOTEXTILE FOR DRAINGE

0045 4072000000-E 903  42 LF  10.00 420.00 9.30 390.60  SUPPORT, 3-LB STL U-CHAN

0046 4102000000-N 904  3 EA  125.00 375.00 93.00 279.00  SIGN ERECTION, TYPE E

0047 4155000000-N 907  7 EA  1.00 7.00 25.00 175.00  DISPOSE SIGN SYST U-CHAN

0048 4400000000-E 1110  446 SF  10.00 4460.00 17.00 7582.00  WORK ZONE SIGNS (STAT)

0049 4405000000-E 1110  96 SF  10.00 960.00 26.00 2496.00  WORK ZONE SIGNS (PORT)

0050 4410000000-E 1110  144 SF  10.00 1440.00 17.00 2448.00  WORK ZONE SIGNS (BARR)

0051 4430000000-N 1130  20 EA  50.00 1000.00 50.00 1000.00  DRUMS

0052 4435000000-N 1135  20 EA  25.00 500.00 25.00 500.00  CONES

0053 4445000000-E 1145  96 LF  35.00 3360.00 37.00 3552.00  BARRICADES (TYPE III)

0054 4455000000-N 1150  70 DAY 1500.00 105000.00 1700.00 119000.00  FLAGGER

0055 4847000000-E 1205  2,648 LF  2.23 5905.04 2.40 6355.20  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0056 6000000000-E 1605  1,500 LF  3.00 4500.00 8.20 12300.00  TEMPORARY SILT FENCE

0057 6006000000-E 1610  125 TON 40.00 5000.00 51.00 6375.00  EROS CONTRL STONE CL A

0058 6009000000-E 1610  200 TON 40.00 8000.00 44.00 8800.00  EROS CONTRL STONE CL B

0059 6012000000-E 1610  80 TON 40.00 3200.00 77.00 6160.00  SEDIMENT CONTROL STONE

0060 6015000000-E 1615 2.5 ACR 2000.00 5000.00 3100.00 7750.00  TEMPORARY MULCHING

0061 6018000000-E 1620  200 LB  2.00 400.00 29.00 5800.00  SEED FOR TEMP SEEDING

0062 6021000000-E 1620  1 TON 500.00 500.00 3700.00 3700.00  FERT FOR TEMP SEEDING

0063 6024000000-E 1622  200 LF  7.00 1400.00 11.00 2200.00  TEMPORARY SLOPE DRAINS

0064 6029000000-E SP   200 LF  2.00 400.00 9.70 1940.00  SAFETY FENCE

0065 6030000000-E 1630  130 CY  5.00 650.00 19.00 2470.00  SILT EXCAVATION

0066 6036000000-E 1631  7,000 SY  1.25 8750.00 3.50 24500.00  MATTING FOR EROS CONTROL

0067 6037000000-E SP   100 SY  5.00 500.00 20.00 2000.00  COIR FIBER MAT

0068 6042000000-E 1632  160 LF  4.00 640.00 16.00 2560.00  1/4" HARDWARE CLOTH

0069 6071020000-E SP   30 LB  15.00 450.00 72.00 2160.00  POLYACRYLAMIDE (PAM)

0070 6084000000-E 1660  3 ACR 3000.00 9000.00 12000.00 36000.00  SEEDING AND MULCHING

0071 6087000000-E 1660 1.5 ACR 300.00 450.00 4400.00 6600.00  MOWING

0072 6090000000-E 1661  50 LB  2.00 100.00 46.00 2300.00  SEED FOR REPAIR SEEDING

0073 6093000000-E 1661 0.25 TON 500.00 125.00 3700.00 925.00  FERT FOR REPAIR SEEDING

0074 6096000000-E 1662  75 LB  2.00 150.00 44.00 3300.00  SEED FOR SUPP SEEDING

0075 6108000000-E 1665  2 TON 500.00 1000.00 2900.00 5800.00  FERTILIZER TOPDRESSING

0076 6114500000-N 1667  10 MHR 25.00 250.00 110.00 1100.00  SPECIALIZED HAND MOWING

0077 6117000000-N SP   13 EA  500.00 6500.00 1100.00 14300.00  RESPONSE FOR EROS CONTROL



BRIDGE #51 OVER FLOYDS CREEK ON SR-2213.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS , INC.

PINEVILLE,  NC

ORDERS CONSTRUCTION
COMPANY, INC.

ST. ALBANS,  WV  

APR 07, 2017 11:01 AM RUTHERFORD 2:00 PM 9 /  9 013

46112.3.1 MAR 21 2017 C203847

TIP NO 0.137 MIB-5397

FED AID NO BRZ-2213(2)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0078 6132000000-N SP   2 EA  2000.00 4000.00 2700.00 5400.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0079 8021000000-N SP  Lump Sum 100000.00 95000.00  REMV EXIST STR **********
(15+40.00-L-)

0080 8112730000-N 450  1 EA  2500.00 2500.00 4300.00 4300.00  PDA TESTING

0081 8121000000-N 412 Lump Sum 10000.00 6000.00  UNCL STR EXCAV STA *****
(15+40.00-L-)

0082 8182000000-E 420 59.4 CY  1000.00 59400.00 1300.00 77220.00  CLASS A CONCRETE (BRIDGE)

0083 8210000000-N 422 Lump Sum 21000.00 37500.00  BRG APPR SLAB ***********
(15+40.00-L-)

0084 8217000000-E 425  9,402 LB  1.00 9402.00 2.70 25385.40  REINF STEEL (BRIDGE)

0085 8364000000-E 450  350 LF  80.00 28000.00 160.00 56000.00  HP12X53 PILES

0086 8475000000-E 460 184.37 LF  175.00 32264.75 160.00 29499.20  TWO BAR METAL RAIL

0087 8517000000-E 460  200 LF  100.00 20000.00 370.00 74000.00  1'-**"X*****"CONC PARAPET
(1'-2" x 2'-10")

0088 8608000000-E 876  320 TON 60.00 19200.00 74.00 23680.00  RIP RAP II (2'-0")

0089 8622000000-E 876  355 SY  2.00 710.00 2.90 1029.50  GEOTEXTILE FOR DRAINAGE

0090 8657000000-N 430 Lump Sum 3000.00 5000.00  ELASTOMERIC BEARINGS

0091 8753200000-E 430  1,100 LF  345.00 379500.00 340.00 374000.00  3'-0"X 3'-3" PRESTR BOX BEAM

0092 8860000000-N SP  Lump Sum 2000.00 2500.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1269133.79 TOTAL 1642903.90  CONTRACT TOTAL

 

    SUB-TOTAL 582157.04 SUB-TOTAL 831789.80  ROADWAY ITEMS

    SUB-TOTAL 686976.75 SUB-TOTAL 811114.10  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  829845.45   CLARK LEDBETTER GRADING & HAULING, INC.

     2  871091.38   APPLE TUCK & ASSOCIATES, INC.

     3  914117.43   MILLER ENGINEERING COMPANY, INC

     4  957006.54   DANE CONSTRUCTION, INC.

     5  1028520.42   NHM CONSTRUCTORS, LLC

     6  1099301.64   BUCKEYE BRIDGE, LLC

     7  1269133.79   LEE CONSTRUCTION COMPANY OF THE CAROLINAS ,
INC.

     8  1642903.90   ORDERS CONSTRUCTION COMPANY, INC.



I-26 FROM SR-1733 TO MADISON COUNTY LINE.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

APR 07, 2017 11:01 AM BUNCOMBE 2:00 PM 1 /  3 014

46413.3.1 MAR 21 2017 C203873

TIP NO 5.862 MII-5892

FED AID NO NHPP-0026(007)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1400000.00 1646592.93  MOBILIZATION

0002 1245000000-E SP  31.86 SMI 11750.00 374355.00 9081.31 289330.54  SHOULDER RECONSTRUCTION

0003 1297000000-E 607  2,240 SY  5.37 12028.80 4.89 10953.60  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1308000000-E 607  27,570 SY  2.60 71682.00 3.12 86018.40  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0005 1308000000-E 607  20,300 SY  4.20 85260.00 8.35 169505.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 5")

0006 1330000000-E 607  10,680 SY  10.00 106800.00 11.56 123460.80  INCIDENTAL MILLING

0007 1503000000-E 610  1,140 TON 160.00 182400.00 149.37 170281.80  ASP CONC INTR CRS I19.0C

0008 1523000000-E 610  27,720 TON 50.00 1386000.00 64.18 1779069.60  ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  1,690 TON 500.00 845000.00 399.32 674850.80  ASP FOR PLANT MIX

0010 1704000000-E SP   750 TON 195.00 146250.00 201.34 151005.00  PATCHING EXIST PAVEMENT

0011 1840000000-E 665  120,384 LF  0.14 16853.76 0.14 16853.76  MILLED RUMBLE STRIPS

0012 2473000000-N SP   20 EA  3925.00 78500.00 1363.00 27260.00  GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE   APRON

0013 2738000000-E SP   2,000 SY  76.00 152000.00 60.20 120400.00  GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4" CONCRETE PAVED DITCH

0014 2752000000-E SP   380 LF  23.65 8987.00 36.35 13813.00  GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 8" X 6" CONCRETE CURB

0015 3180000000-N 862  13 EA  2700.00 35100.00 3066.75 39867.75  GR ANCHOR TYPE **********
(BIC)

0016 3210000000-N 862  27 EA  575.00 15525.00 653.10 17633.70  GR ANCHOR TYPE CAT-1

0017 3215000000-N 862  13 EA  1550.00 20150.00 1760.53 22886.89  GR ANCHOR TYPE III

0018 3270000000-N SP   21 EA  2525.00 53025.00 2271.67 47705.07  GR ANCHOR TYPE 350

0019 3317000000-N 862  2 EA  1800.00 3600.00 2044.50 4089.00  GR ANCHOR TYPE B-77

0020 3319000000-N 862  5 EA  1950.00 9750.00 2214.87 11074.35  GR ANCHOR TYPE B-83

0021 3420000000-E SP   20,900 LF  15.75 329175.00 17.89 373901.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING GUARDRAIL

0022 3420000000-E SP   59,660 LF  4.10 244606.00 4.66 278015.60  GENERIC GUARDRAIL ITEM (LF)
REMOVE AND RESET EXISTING GUARDRAIL

0023 4400000000-E 1110  510 SF  8.85 4513.50 9.37 4778.70  WORK ZONE SIGNS (STAT)

0024 4405000000-E 1110  224 SF  9.47 2121.28 10.79 2416.96  WORK ZONE SIGNS (PORT)

0025 4410000000-E 1110  16 SF  9.40 150.40 10.98 175.68  WORK ZONE SIGNS (BARR)

0026 4415000000-N 1115  2 EA  3000.00 6000.00 5269.81 10539.62  FLASHING ARROW BOARD

0027 4420000000-N 1120  3 EA  11400.00 34200.00 17816.96 53450.88  PORTABLE CHANGE MSG SIGN

0028 4430000000-N 1130  260 EA  25.00 6500.00 62.74 16312.40  DRUMS

0029 4445000000-E 1145  64 LF  30.00 1920.00 32.62 2087.68  BARRICADES (TYPE III)

0030 4480000000-N 1165  2 EA  30000.00 60000.00 21970.07 43940.14  TMA

0031 4510000000-N SP   310 HR  40.00 12400.00 45.43 14083.30  LAW ENFORCEMENT

0032 4600000000-N SP   4 EA  4600.00 18400.00 5224.83 20899.32  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0033 4725000000-E 1205  31 EA  250.00 7750.00 285.68 8856.08  THERMO PVT SYMBOL 90MILS



I-26 FROM SR-1733 TO MADISON COUNTY LINE.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

APR 07, 2017 11:01 AM BUNCOMBE 2:00 PM 2 /  3 014

46413.3.1 MAR 21 2017 C203873

TIP NO 5.862 MII-5892

FED AID NO NHPP-0026(007)

PAVEMENT AND BRIDGE REHABILITATION.

0034 4815000000-E 1205  12,000 LF  0.10 1200.00 0.11 1320.00  PAINT PVMT MARKINGS 6"

0035 4847100000-E 1205  183,252 LF  0.93 170424.36 1.06 194247.12  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0036 4847120000-E 1205  8,160 LF  2.15 17544.00 2.11 17217.60  POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0037 4855000000-E 1205  800 LF  1.07 856.00 1.14 912.00  LINE REMOVAL 6" WIDE

0038 4905000000-N 1253  1,258 EA  23.50 29563.00 26.85 33777.30  SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0039 8161000000-E 420  22,246 SF  1.50 33369.00 1.54 34258.84  GROOVING BRIDGE FLOORS

0040 8296000000-N 442 Lump Sum 100000.00 39999.33  POLLUTION CONTROL

0041 8559000000-E SP   267 SY  170.00 45390.00 171.43 45771.81  SURFACE PREP, CLASS II

0042 8566000000-E SP   7 SY  750.00 5250.00 799.99 5599.93  SURFACE PREP, CLASS III

0043 8660000000-E SP  139.2 CF  725.00 100920.00 771.42 107381.66  CONCRETE REPAIRS

0044 8664000000-E SP  1,168.5 CF  800.00 934800.00 857.13 1001556.41  SHOTCRETE REPAIRS

0045 8678000000-E SP  72.2 LF  270.00 19494.00 285.71 20628.26  EPOXY RESIN INJECTION

0046 8692000000-N SP  Lump Sum 20500.00 20571.08  FOAM JOINT SEALS

0047 8860000000-N SP  Lump Sum 35000.00 38856.49  GENERIC STRUCTURE ITEM (LS)
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE   #827

0048 8860000000-N SP  Lump Sum 60000.00 65141.76  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #412

0049 8860000000-N SP  Lump Sum 60000.00 65141.76  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #415

0050 8860000000-N SP  Lump Sum 70000.00 75427.31  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #421

0051 8860000000-N SP  Lump Sum 70000.00 75427.31  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #422

0052 8860000000-N SP  Lump Sum 475000.00 514277.08  GENERIC STRUCTURE ITEM (LS)
CLEANING & REPAINTING OF BRIDGE #429

0053 8860000000-N SP  Lump Sum 25000.00 27428.11  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #412

0054 8860000000-N SP  Lump Sum 25000.00 27428.11  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #415

0055 8860000000-N SP  Lump Sum 25000.00 27428.11  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #421

0056 8860000000-N SP  Lump Sum 25000.00 27428.11  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #422

0057 8860000000-N SP  Lump Sum 275000.00 274281.11  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #429

0058 8860000000-N SP  Lump Sum 11500.00 13714.06  GENERIC STRUCTURE ITEM (LS)
PAINTING CONTAINMENT FOR BRIDGE #827

0059 8860000000-N SP  Lump Sum 5700.00 5714.19  GENERIC STRUCTURE ITEM (LS)
VOLUMERIC MIXER

0060 8867000000-E SP  88.5 LF  500.00 44250.00 514.28 45513.78  GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR



I-26 FROM SR-1733 TO MADISON COUNTY LINE.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

ROGERS GROUP INC

NASHVILLE,  TN  

APR 07, 2017 11:01 AM BUNCOMBE 2:00 PM 3 /  3 014

46413.3.1 MAR 21 2017 C203873

TIP NO 5.862 MII-5892

FED AID NO NHPP-0026(007)

PAVEMENT AND BRIDGE REHABILITATION.

0061 8881000000-E SP  149.7 CY  2350.00 351795.00 2399.96 359274.01  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONC. OVERLAY- VERY EARLY
STRENGTH

0062 8882000000-E SP   42 CF  110.00 4620.00 114.28 4799.76  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0063 8882000000-E SP   49 CF  450.00 22050.00 457.14 22399.86  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0064 8889000000-E SP   3,105 LB  34.00 105570.00 34.29 106470.45  GENERIC STRUCTURE ITEM (LB)
BEAM REPAIR

0065 8892000000-E SP   197 SF  23.00 4531.00 22.86 4503.42  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0066 8892000000-E SP   1,728 SF  28.00 48384.00 28.57 49368.96  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0067 8893000000-E SP   2,695 SY  115.00 309925.00 114.28 307984.60  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0068 8893000000-E SP   2,695 SY  46.00 123970.00 45.71 123188.45  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD. CONCRETE
OVERLAY-VES

0069 8893000000-E SP   2,695 SY  85.00 229075.00 85.71 230988.45  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0070 8897000000-N SP   22 EA  2800.00 61600.00 2857.09 62855.98  GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

0071 8897000000-N SP   12 EA  5650.00 67800.00 5714.19 68570.28  GENERIC STRUCTURE ITEM (EA)
REMOVE AND RESET BEARINGS

 

    TOTAL 9746083.10 TOTAL 10398962.20  CONTRACT TOTAL

 

    SUB-TOTAL 5950590.10 SUB-TOTAL 6499583.37  ROADWAY ITEMS

    SUB-TOTAL 3795493.00 SUB-TOTAL 3899378.83  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9746083.10   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  10398962.20   ROGERS GROUP INC


